
ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

10,000.00$    10,000.00$    10,000.00$     Líneas de Puerto Rico Inc

5,000.00$     5,000.00$    5,000.00$    Tekniek Construction 

15,000.00$    15,000.00$    15,000.00$     Líneas de Puerto Rico Inc

5,000.00$     5,000.00$    5,000.00$    Tekniek Construction 

60,000.00$    60,000.00$    60,000.00$     Líneas de Puerto Rico Inc

3,000.00$     3,000.00$    3,000.00$    Tekniek Construction 

115,000.00$    115,000.00$    115,000.00$     Líneas de Puerto Rico Inc

5,000.00$     5,000.00$    5,000.00$    Tekniek Construction 

320,000.00$    320,000.00$    320,000.00$     Líneas de Puerto Rico Inc

10,000.00$    10,000.00$    10,000.00$     Tekniek Construction 

530,000.00$    530,000.00$    530,000.00$     Líneas de Puerto Rico Inc

15,000.00$    15,000.00$    15,000.00$     Tekniek Construction 

840,000.00$    840,000.00$    840,000.00$     Líneas de Puerto Rico Inc

25,000.00$    25,000.00$    25,000.00$     Tekniek Construction 

1,050,000.00$    1,050,000.00$    1,050,000.00$     Líneas de Puerto Rico Inc

40,000.00$    40,000.00$    40,000.00$     Tekniek Construction 

1,265,000.00$    1,265,000.00$    1,265,000.00$     Líneas de Puerto Rico Inc

60,000.00$    60,000.00$    60,000.00$     Tekniek Construction 

1,475,000.00$    1,475,000.00$    1,475,000.00$     Líneas de Puerto Rico Inc

70,000.00$    70,000.00$    70,000.00$     Tekniek Construction 

1,700,000.00$    1,700,000.00$    1,700,000.00$     Líneas de Puerto Rico Inc

80,000.00$    80,000.00$    80,000.00$     Tekniek Construction 

1,925,000.00$    1,925,000.00$    1,925,000.00$     Líneas de Puerto Rico Inc

90,000.00$    90,000.00$    90,000.00$     Tekniek Construction 

2,150,000.00$    2,150,000.00$    2,150,000.00$     Líneas de Puerto Rico Inc

100,000.00$    100,000.00$    100,000.00$     Tekniek Construction 

44.75$     49.70$    55.64$    Líneas de Puerto Rico Inc

35.00$     35.00$    35.00$    Tekniek Construction 

28.25$     29.90$    31.88$    Líneas de Puerto Rico Inc

35.00$     35.00$    35.00$    Tekniek Construction 

21.38$     21.65$    21.98$    Líneas de Puerto Rico Inc

35.00$     35.00$    35.00$    Tekniek Construction 

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028
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Mobilization for project with total amount of $500,000.01 to $1,000,000.00 1 Per Project

Mobilization for project with total amount of $1,000,000.01 to $3,000,000.00 1 Per Project

Mobilization for project with total amount of $3,000,000.01 to $5,,000,000.00 1 Per Project

Mobilization for project with total amount < $50,000.00 1 Per Project

Mobilization for project with total amount of $50,000.01 to $100,000.00 1 Per Project

Mobilization for project with total amount of $100,000.01 to $500,000.00 1 Per Project

Mobilization for project with total amount of $12,000,000.01 to $14,000,000.00 1 Per Project

Mobilization for project with total amount of $14,000,000.01 to $16,000,000.00 1 Per Project

Mobilization for project with total amount of $16,000,000.01 to $18,000,000.00 1 Per Project

Mobilization for project with total amount of $5,000,000.01 to $8,000,000.00 1 Per Project

Mobilization for project with total amount of $8,000,000.01 to $10,000,000.00 1 Per Project

Mobilization for project with total amount of $10,000,000.01 to $12,000,000.00 1 Per Project

Clearing and Grubbing (1,001 –  4,000 metros cuadrados) 1 Cubic Meter

Mobilization for project with total amount greater than $18,000,000.01 1 Per Project

Clearing and Grubbing ( 0 – 500 metros cuadrados) 1 Cubic Meter

Clearing and Grubbing (501 – 1,000 metros cuadrados) 1 Cubic Meter

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra
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21.38$                  21.65$                       21.98$                  Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

22.75$                  23.30$                       23.96$                  Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

34,875.00$          41,850.00$                50,220.00$           Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

23,250.00$          27,900.00$                33,480.00$           Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

15,500.00$          18,600.00$                22,320.00$           Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

31,000.00$          37,200.00$                44,640.00$           Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

62,000.00$          74,400.00$                89,280.00$           Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

2,100.00$             2,220.00$                  2,364.00$             Líneas de Puerto Rico Inc

200.00$                200.00$                     200.00$                Tekniek Construction 

2,700.00$             2,940.00$                  3,228.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

2,000.00$             2,100.00$                  2,220.00$             Líneas de Puerto Rico Inc

200.00$                200.00$                     200.00$                Tekniek Construction 

2,500.00$             2,700.00$                  2,940.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

1,050.00$             1,210.00$                  1,402.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

600.00$                620.00$                     644.00$                Líneas de Puerto Rico Inc

25.00$                  25.00$                       25.00$                  Tekniek Construction 

1,750.00$             2,000.00$                  2,300.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

175.00$                190.00$                     208.00$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

145.00$                154.00$                     164.80$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 
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Clearing and Grubbing (4,001 –  8,000 metros cuadrados) 1 Cubic Meter

Clearing and Grubbing (> 8,001 metros cuadrados) 1 Cubic Meter

Clearing and Grubbing (1.001 – 2 cuerdas) 1 cuerda

Clearing and Grubbing (> 2 cuerdas) 1 cuerda

Cutting and Removing Trees, Small 1 Each

Clearing and Grubbing (0 – 0.124 cuerda) 1 cuerda

Clearing and Grubbing (0.1250 – 0.4942 cuerda) 1 cuerda

Clearing and Grubbing (0.4943 – 1 cuerda) 1 cuerda

Removal of Structures and Obstructions 1 Lineal Meter

Removal of Structures and Obstructions 1 Square Meter

Removal of Structures and Obstructions 1 Cubic Meter

Cutting and Removing Trees, Large 1 Each

Removal of Stumps, Small 1 Each

Removal of Stumps, Large 1 Each

Roadway Excavation of unclassified excavation  (0 - 100 CuM) 1 Cubic Meter

Roadway Excavation of unclassified excavation (101 - 250 CuM) 1 Cubic Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

140.00$                148.00$                     157.60$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

138.00$                145.60$                     154.72$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

220.00$                234.00$                     250.80$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

190.00$                198.00$                     207.60$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

185.00$                192.00$                     200.40$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

184.00$                190.80$                     198.96$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

375.00$                410.00$                     252.00$                Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

345.00$                374.00$                     408.80$                Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

340.00$                368.00$                     401.60$                Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

338.00$                365.60$                     398.72$                Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

340.00$                358.00$                     379.60$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

310.00$                322.00$                     336.40$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

305.00$                316.00$                     329.20$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

303.00$                313.60$                     326.32$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

335.00$                352.00$                     372.40$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

305.00$                316.00$                     329.20$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

41

42

43

44

45

36

37

38

39

40

33

34

35

46

47

48

Roadway Excavation of unclassified excavation  (> 501 CuM) 1 Cubic Meter

Roadway Excavation of unclassified excavation  (0 - 100 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of unclassified excavation (101 - 250 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of unclassified excavation (251 - 500 CuM) 1 Cubic Meter

Roadway Excavation of rock excavation (101 - 250 CuM) 1 Cubic Meter

Roadway Excavation of rock excavation (251 - 500 CuM) 1 Cubic Meter

Roadway Excavation of rock excavation  (> 501 CuM) 1 Cubic Meter

Roadway Excavation of unclassified excavation (251 - 500 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of unclassified excavation  (> 501 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of rock excavation  (0 - 100 CuM) 1 Cubic Meter

Roadway Excavation of muck excavation  (> 501 CuM) 1 Cubic Meter

Roadway Excavation of muck excavation  (0 - 100 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of muck excavation (101 - 250 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of muck excavation  (0 - 100 CuM) 1 Cubic Meter

Roadway Excavation of muck excavation (101 - 250 CuM) 1 Cubic Meter

Roadway Excavation of muck excavation (251 - 500 CuM) 1 Cubic Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 
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Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

300.00$                310.00$                     322.00$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

298.00$                307.60$                     319.12$                Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

450.00$                480.00$                     516.00$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

400.00$                420.00$                     444.00$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

395.00$                414.00$                     436.80$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

390.00$                408.00$                     429.60$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

550.00$                600.00$                     660.00$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

500.00$                540.00$                     588.00$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

495.00$                534.00$                     580.80$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

490.00$                528.00$                     573.60$                Líneas de Puerto Rico Inc

35.00$                  35.00$                       35.00$                  Tekniek Construction 

600.00$                660.00$                     732.00$                Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

487.50$                525.00$                     570.00$                Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

600.00$                660.00$                     732.00$                Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

487.50$                525.00$                     570.00$                Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 
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Roadway Excavation of undercut excavation (101 - 250 CuM) 1 Cubic Meter

Roadway Excavation of undercut excavation (251 - 500 CuM) 1 Cubic Meter

Roadway Excavation of undercut excavation  (> 501 CuM) 1 Cubic Meter

Roadway Excavation of muck excavation (251 - 500 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of muck excavation  (> 501 CuM) 1
Cubic Meter (Truck 

Measure)

Roadway Excavation of undercut excavation  (0 - 100 CuM) 1 Cubic Meter

Roadway Excavation of ditches (> 501 CuM) 1 Cubic Meter

Borrow Class A 1 Cubic Meter

Borrow Class A 1 Ton

Roadway Excavation of ditches (0 - 100 CuM) 1 Cubic Meter

Roadway Excavation of ditches (101 - 250 CuM) 1 Cubic Meter

Roadway Excavation of ditches (251 - 500 CuM) 1 Cubic Meter

Borrow Class B 1 Cubic Meter

Borrow Class B 1 Ton
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

600.00$                660.00$                     732.00$                Líneas de Puerto Rico Inc

55.00$                  55.00$                       55.00$                  Tekniek Construction 

595.00$                654.00$                     724.80$                Líneas de Puerto Rico Inc

55.00$                  55.00$                       55.00$                  Tekniek Construction 

484.38$                521.25$                     565.50$                Líneas de Puerto Rico Inc

90.00$                  90.00$                       90.00$                  Tekniek Construction 

600.00$                660.00$                     732.00$                Líneas de Puerto Rico Inc

60.00$                  60.00$                       60.00$                  Tekniek Construction 

595.00$                654.00$                     724.80$                Líneas de Puerto Rico Inc

60.00$                  60.00$                       60.00$                  Tekniek Construction 

484.38$                521.25$                     565.50$                Líneas de Puerto Rico Inc

120.00$                120.00$                     120.00$                Tekniek Construction 

1,000.00$             1,200.00$                  1,400.00$             Líneas de Puerto Rico Inc

25.00$                  25.00$                       25.00$                  Tekniek Construction 

300.00$                600.00$                     900.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

290.00$                590.00$                     890.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

280.00$                580.00$                     880.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

270.00$                570.00$                     870.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

260.00$                560.00$                     860.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

250.00$                550.00$                     850.00$                Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

500.00$                600.00$                     700.00$                Líneas de Puerto Rico Inc

5.00$                    5.00$                         5.00$                    Tekniek Construction 

63

64

65

76

71

72

73

74

75

66

67

68

69

70

Borrow Class C 1
Cubic Meter (Truck 

Measure)

Borrow Class C 1 Ton

Borrow Class D 1 Cubic Meter

Borrow Class C 1 Cubic Meter

Proof Rolling (0 - 500 SM) 1 Square Meter

Proof Rolling (501 – 1,000 SM) 1 Square Meter

Proof Rolling (1,001 – 2,000 SM) 1 Square Meter

Borrow Class D 1
Cubic Meter (Truck 

Measure)

Borrow Class D 1 Ton

Presplitting Dril Holes 1 Linear Meter

Finishing Subgrade 1 Square Meter

Proof Rolling (2,001 – 3,000 SM) 1 Square Meter

Proof Rolling (3,001 – 4,000 SM) 1 Square Meter

Proof Rolling (> 4,001 SM) 1 Square Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

1,500.00$             1,800.00$                  2,160.00$             Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

1,400.00$             1,680.00$                  2,016.00$             Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

1,300.00$             1,560.00$                  1,872.00$             Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

2,500.00$             3,000.00$                  3,600.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

2,400.00$             2,880.00$                  3,456.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

2,300.00$             2,760.00$                  3,312.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

2,200.00$             2,640.00$                  3,168.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

500.00$                600.00$                     720.00$                Líneas de Puerto Rico Inc

50.00$                  50.00$                       50.00$                  Tekniek Construction 

5,000.00$             6,000.00$                  7,200.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

50.00$                  50.00$                       50.00$                  Tekniek Construction 

1,250.00$             1,500.00$                  1,800.00$             Líneas de Puerto Rico Inc

468.00$                468.00$                     468.00$                Tekniek Construction 

250.00$                300.00$                     360.00$                Líneas de Puerto Rico Inc

25.00$                  25.00$                       25.00$                  Tekniek Construction 

250.00$                300.00$                     360.00$                Líneas de Puerto Rico Inc

40.00$                  40.00$                       40.00$                  Tekniek Construction 

500.00$                600.00$                     720.00$                Líneas de Puerto Rico Inc

30.00$                  30.00$                       30.00$                  Tekniek Construction 

250.00$                300.00$                     360.00$                Líneas de Puerto Rico Inc

25.00$                  25.00$                       25.00$                  Tekniek Construction 

81

82

83

84

85

77

78

79

80

91

92

86

87

88

89

90

Trench Excavation, Unclassified (0 – 50 CuM) 1 Cubic Meter

Trench Excavation, Unclassified (51 – 100 CuM) 1 Cubic Meter

Trench Excavation in Rock (51 – 100 CuM) 1 Cubic Meter

Trench Excavation in Rock (101 – 200 CuM) 1 Cubic Meter

Trench Excavation in Rock  (>201 CuM) 1 Cubic Meter

Trench Excavation, Unclassified  (101 – 200 CuM) 1 Cubic Meter

Trench Excavation, Unclassified  (>201 CuM) 1 Cubic Meter

Trench Excavation in Rock (0 – 50 CuM) 1 Cubic Meter

Sheating 1 Cubic Meter

Straw Bales 1 Each

San Bags 1 Each

Unclassified Excavation for Structures 1 Cubic Meter

Rock Excavation for Structures 1 Cubic Meter

Foundation fill 1 Cubic Meter

Earth Berms 1 Linear Meter

Silt-Fence 1 Linear Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

250.00$                300.00$                     360.00$                Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

1,000.00$             1,100.00$                  1,200.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

15,000.00$          18,000.00$                21,600.00$           Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

30.00$                  30.00$                       30.00$                  Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

70.00$                  70.00$                       70.00$                  Tekniek Construction 

1,500.00$             1,700.00$                  1,900.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

1,450.00$             1,650.00$                  1,850.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

1,400.00$             1,600.00$                  1,800.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

1,350.00$             1,550.00$                  1,750.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

101

102

103

104

105

96

97

98

99

100

93

94

95

106

107

Bridge Approach Embankment 1 Cubic Meter

Reconditioning of Shoulderand Ditches 1 kilometer

Subbase Course 1 Cubic Meter

Plastic Liner 1 Square Meter

Lean Concrete Base (500 – 1,000 SM) 1 Square Meter

Lean Concrete Base (> 1,001 SM) 1 Square Meter

Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) Range 90 - 499 Tons 1 Ton

Aggregate Base Course 1 Cubic Meter

Lean Concrete Base (0 – 200 SM) 1 Square Meter

Lean Concrete Base (201 – 500 SM) 1 Square Meter

Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) Range 90 - 499 Tons 1 Ton
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

121

122

116

117

118

119

120

111

112

113

114

115

108

109

110

Hot Mix Plant Bituminous Pavement - B (50 or 75) (12) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (34) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (34) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (1) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (12) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (34) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (38) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (38) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (12) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (1) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - B (50 or 75) (1) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (38) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (12) Range > 1,500 Tons 1 Ton
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

790.00$                948.00$                     1,137.60$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

780.00$                936.00$                     1,123.20$             Líneas de Puerto Rico Inc

200.00$                250.00$                     300.00$                Tekniek Construction 

2,000.00$             2,400.00$                  2,880.00$             Líneas de Puerto Rico Inc

600.00$                600.00$                     600.00$                Tekniek Construction 

6,000.00$             7,200.00$                  8,640.00$             Líneas de Puerto Rico Inc

600.00$                600.00$                     600.00$                Tekniek Construction 

600.00$                675.00$                     725.00$                Líneas de Puerto Rico Inc

55.00$                  55.00$                       55.00$                  Tekniek Construction 

600.00$                675.00$                     725.00$                Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

1,000.00$             1,200.00$                  1,440.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

35.00$                  42.00$                       50.40$                  Líneas de Puerto Rico Inc

3.95$                    3.95$                         3.95$                    Tekniek Construction 

32.50$                  39.00$                       46.80$                  Líneas de Puerto Rico Inc

3.95$                    3.95$                         3.95$                    Tekniek Construction 

30.00$                  36.00$                       43.20$                  Líneas de Puerto Rico Inc

3.95$                    3.95$                         3.95$                    Tekniek Construction 

27.50$                  33.00$                       39.60$                  Líneas de Puerto Rico Inc

3.95$                    3.95$                         3.95$                    Tekniek Construction 

123

124

125

137

138

131

132

134

135

136

126

127

128

129

130

Hot Mix Plant Bituminous Pavement - L (50 or 75) (34) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (34) Range > 1,500 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (1) Range 90 - 499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (34) Range 90 - 499 Tons 1 Ton

Test Pits 1 Each

Replacement Subbase Material 1 Cubic Meter

Replaceent Aggregate base Course 1 Cubic Meter

Hot Mix Plant Bituminous Pavement - L (50 or 75) (1) Range 500 - 1,499 Tons 1 Ton

Hot Mix Plant Bituminous Pavement - L (50 or 75) (1) Range > 1,500 Tons 1 Ton

Test Cores 1 Each

Cold Miling of Bituminous Concrete Pavement (601 – 1,000 CuM) 1 Square Meter

Cold Miling of Bituminous Concrete Pavement (> 1,001 CuM 1 Square Meter

Full Depth Removal of Bituminous Concrete Pavement 1 Cubic Meter

Cold Miling of Bituminous Concrete Pavement (0 -300 CuM) 1 Square Meter

Cold Miling of Bituminous Concrete Pavement (301 – 600 CuM) 1 Square Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

500.00$                550.00$                     600.00$                Líneas de Puerto Rico Inc

250.00$                250.00$                     250.00$                Tekniek Construction 

350.00$                400.00$                     450.00$                Líneas de Puerto Rico Inc

225.00$                225.00$                     225.00$                Tekniek Construction 

1,000.00$             1,050.00$                  1,075.00$             Líneas de Puerto Rico Inc

1,200.00$             1,200.00$                  1,200.00$             Tekniek Construction 

1,500.00$             1,050.00$                  1,075.00$             Líneas de Puerto Rico Inc

1,500.00$             1,500.00$                  1,500.00$             Tekniek Construction 

1,000.00$             1,050.00$                  1,075.00$             Líneas de Puerto Rico Inc

350.00$                350.00$                     350.00$                Tekniek Construction 

1,050.00$             1,100.00$                  1,150.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

1,000.00$             1,500.00$                  1,750.00$             Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

1,200.00$             1,700.00$                  1,950.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

1,400.00$             1,900.00$                  2,150.00$             Líneas de Puerto Rico Inc

550.00$                550.00$                     550.00$                Tekniek Construction 

1,000.00$             150.00$                     200.00$                Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

1,500.00$             1,650.00$                  1,800.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

1,500.00$             1,650.00$                  1,800.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

2,500.00$             2,650.00$                  2,800.00$             Líneas de Puerto Rico Inc

10.00$                  10.00$                       10.00$                  Tekniek Construction 

2,700.00$             2,850.00$                  3,000.00$             Líneas de Puerto Rico Inc

12.00$                  12.00$                       12.00$                  Tekniek Construction 

2,900.00$             3,050.00$                  3,200.00$             Líneas de Puerto Rico Inc

14.00$                  14.00$                       14.00$                  Tekniek Construction 

142

143

144

145

146

139

140

141

152

153

147

148

149

150

151

Portland Cement Concrete Pavement 1 Square Meter

Undersealing Grout - Cement (Sanded) 1 Bag

Undersealing Grout - Cement (Unsanded) 1 Bag

Undersealing Grout - Cement (Epoxy) 1 Bag

Pavement Drains 1 Linear Meter

Testing 1 Joint

Injection Holes 1 Each

Replacement of Subbase Material 1 Cubic Meter

Replacement of Aggregate Base Course 1 Cubic Meter

PCC Slab Replacement (Normal Set)  Thickness 4in 1 Square Meter

Undersealing Grout - Cement (Furan) 1 Bag

Undersealing Grout - Cement (Quarry) 1 Bag

Removal Portland Cement Concrete Pavement 1 Square Meter

PCC Slab Replacement (Normal Set) Thickness 6in 1 Square Meter

PCC Slab Replacement (Normal Set) Thickness 8in 1 Square Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,100.00$             3,250.00$                  3,400.00$             Líneas de Puerto Rico Inc

16.00$                  16.00$                       16.00$                  Tekniek Construction 

3,300.00$             3,450.00$                  3,600.00$             Líneas de Puerto Rico Inc

18.00$                  18.00$                       18.00$                  Tekniek Construction 

2,700.00$             2,850.00$                  3,000.00$             Líneas de Puerto Rico Inc

10.00$                  10.00$                       10.00$                  Tekniek Construction 

2,900.00$             3,050.00$                  3,200.00$             Líneas de Puerto Rico Inc

12.00$                  12.00$                       12.00$                  Tekniek Construction 

3,100.00$             3,250.00$                  3,400.00$             Líneas de Puerto Rico Inc

14.00$                  14.00$                       14.00$                  Tekniek Construction 

3,300.00$             3,450.00$                  3,600.00$             Líneas de Puerto Rico Inc

16.00$                  16.00$                       16.00$                  Tekniek Construction 

3,500.00$             3,650.00$                  3,800.00$             Líneas de Puerto Rico Inc

18.00$                  18.00$                       18.00$                  Tekniek Construction 

2,700.00$             2,850.00$                  3,000.00$             Líneas de Puerto Rico Inc

10.00$                  10.00$                       10.00$                  Tekniek Construction 

2,900.00$             3,050.00$                  3,200.00$             Líneas de Puerto Rico Inc

12.00$                  12.00$                       12.00$                  Tekniek Construction 

3,100.00$             3,250.00$                  3,400.00$             Líneas de Puerto Rico Inc

14.00$                  14.00$                       14.00$                  Tekniek Construction 

3,300.00$             3,450.00$                  3,600.00$             Líneas de Puerto Rico Inc

16.00$                  16.00$                       16.00$                  Tekniek Construction 

3,500.00$             3,650.00$                  3,800.00$             Líneas de Puerto Rico Inc

18.00$                  18.00$                       18.00$                  Tekniek Construction 

10,000.00$          10,500.00$                11,000.00$           Líneas de Puerto Rico Inc

1,500.00$             1,500.00$                  1,500.00$             Tekniek Construction 

3,500.00$             3,800.00$                  4,100.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

350.00$                350.00$                     350.00$                Tekniek Construction 

162

163

164

165

166

157

158

159

160

161

154

155

156

167

168

PCC Slab Replacement (Normal Set) Thickness 12in 1 Square Meter

PCC Slab Replacement (Accelerated Strength) Thickness 4in 1 Square Meter

PCC Slab Replacement (Accelerated Strength) Thickness 6in 1 Square Meter

PCC Slab Replacement (Normal Set) Thickness 10in 1 Square Meter

Portland Cement Concrete Pavement (Accelerate Strength) Thickness 4in 1 Square Meter

Portland Cement Concrete Pavement (Accelerate Strength) Thickness 6in 1 Square Meter

Portland Cement Concrete Pavement (Accelerate Strength) Thickness 8in 1 Square Meter

PCC Slab Replacement (Accelerated Strength) Thickness 8in 1 Square Meter

PCC Slab Replacement (Accelerated Strength) Thickness 10in 1 Square Meter

PCC Slab Replacement (Accelerated Strength) Thickness 12in 1 Square Meter

New Dowels 1 Each

Grind Concrete Pavement 1 Square Meter

Portland Cement Concrete Pavement (Accelerate Strength) Thickness 10in 1 Square Meter

Portland Cement Concrete Pavement (Accelerate Strength) Thickness 12in 1 Square Meter

Partial Depth Patching - Portland Cement Concrete Pavement 1 Square Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

1,500.00$             1,650.00$                  1,800.00$             Líneas de Puerto Rico Inc

30.00$                  30.00$                       30.00$                  Tekniek Construction 

1,600.00$             1,750.00$                  1,900.00$             Líneas de Puerto Rico Inc

30.00$                  30.00$                       30.00$                  Tekniek Construction 

750.00$                900.00$                     1,050.00$             Líneas de Puerto Rico Inc

4.00$                    4.00$                         4.00$                    Tekniek Construction 

2,500.00$             2,650.00$                  2,800.00$             Líneas de Puerto Rico Inc

20.00$                  20.00$                       20.00$                  Tekniek Construction 

2,500.00$             2,800.00$                  3,100.00$             Líneas de Puerto Rico Inc

15,000.00$          15,000.00$                15,000.00$           Tekniek Construction 

6,000.00$             7,200.00$                  8,640.00$             Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

6,500.00$             7,800.00$                  9,360.00$             Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

7,000.00$             8,400.00$                  10,080.00$           Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

7,500.00$             9,000.00$                  10,800.00$           Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

8,000.00$             9,600.00$                  11,520.00$           Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

8,500.00$             10,200.00$                12,240.00$           Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

9,000.00$             10,800.00$                12,960.00$           Líneas de Puerto Rico Inc

800.00$                800.00$                     800.00$                Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.50$                    1.50$                         1.50$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.50$                    1.50$                         1.50$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.50$                    1.50$                         1.50$                    Tekniek Construction 

182

183

177

178

179

180

181

172

173

174

175

176

169

170

171

Sealing of Portland Cement Concrete Pavement Joint and Cracks 1 Linear Meter

Pavement Deflection Testing 1 Test Day

Concrete Class A 1 Cubic Meter

Concrete Class A-4 1 Cubic Meter

Sealing of Pavement/Shoulder Joint 1 Linear Meter

Removal of Existing Bituminous Overlay 1 Square Meter

Cracking Reseating and Cleaning Concrete Pavement 1 Square Meter

Concrete Class A-9 1 Cubic Meter

Concrete Class B 1 Cubic Meter

Reinforcing Steel #3 1 Pound

Concrete Class A-6 1 Cubic Meter

Concrete Class A-7 1 Cubic Meter

Concrete Class A-8 1 Cubic Meter

Reinforcing Steel #4 1 Pound

Reinforcing Steel #5 1 Pound
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.50$                    1.50$                         1.50$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.75$                    1.75$                         1.75$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.75$                    1.75$                         1.75$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

1.75$                    1.75$                         1.75$                    Tekniek Construction 

20.00$                  22.00$                       24.00$                  Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.00$                    3.00$                         3.00$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.00$                    3.00$                         3.00$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.00$                    3.00$                         3.00$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.00$                    3.00$                         3.00$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.25$                    3.25$                         3.25$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.25$                    3.25$                         3.25$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.25$                    3.25$                         3.25$                    Tekniek Construction 

75.00$                  100.00$                     125.00$                Líneas de Puerto Rico Inc

3.50$                    3.50$                         3.50$                    Tekniek Construction 

1,500.00$             1,650.00$                  1,800.00$             Líneas de Puerto Rico Inc

310.00$                310.00$                     310.00$                Tekniek Construction 

1,600.00$             1,750.00$                  1,900.00$             Líneas de Puerto Rico Inc

413.00$                413.00$                     413.00$                Tekniek Construction 

184

185

186

197

198

192

193

194

195

196

187

188

189

190

191

Reinforcing Steel #7 1 Pound

Reinforcing Steel #8 1 Pound

Reinforcing Steel #9 1 Pound

Reinforcing Steel #6 1 Pound

Epoxy Coated Reinforcing Steel #5 1 Pound

Epoxy Coated Reinforcing Steel #6 1 Pound

Epoxy Coated Reinforcing Steel #7 1 Pound

Reinforcing Steel #10 1 Pound

Epoxy Coated Reinforcing Steel #3 1 Pound

Epoxy Coated Reinforcing Steel #4 1 Pound

18 inch PVC Pipe, Stiffness 220 1 Linear Meter

24 inch PVC Pipe, Stiffness 165 1 Linear Meter

Epoxy Coated Reinforcing Steel #8 1 Pound

Epoxy Coated Reinforcing Steel #9 1 Pound

Epoxy Coated Reinforcing Steel #10 1 Pound
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

1,800.00$             1,950.00$                  2,100.00$             Líneas de Puerto Rico Inc

510.00$                510.00$                     510.00$                Tekniek Construction 

2,100.00$             2,250.00$                  2,400.00$             Líneas de Puerto Rico Inc

612.00$                612.00$                     612.00$                Tekniek Construction 

2,600.00$             2,750.00$                  2,900.00$             Líneas de Puerto Rico Inc

714.00$                714.00$                     714.00$                Tekniek Construction 

3,200.00$             3,350.00$                  3,500.00$             Líneas de Puerto Rico Inc

816.00$                816.00$                     816.00$                Tekniek Construction 

1,500.00$             1,600.00$                  1,700.00$             Líneas de Puerto Rico Inc

132.00$                132.00$                     132.00$                Tekniek Construction 

1,700.00$             1,800.00$                  1,900.00$             Líneas de Puerto Rico Inc

198.00$                198.00$                     198.00$                Tekniek Construction 

1,900.00$             2,000.00$                  2,100.00$             Líneas de Puerto Rico Inc

264.00$                264.00$                     264.00$                Tekniek Construction 

2,200.00$             2,300.00$                  2,400.00$             Líneas de Puerto Rico Inc

330.00$                330.00$                     330.00$                Tekniek Construction 

2,500.00$             2,600.00$                  2,700.00$             Líneas de Puerto Rico Inc

396.00$                396.00$                     396.00$                Tekniek Construction 

3,000.00$             3,100.00$                  3,200.00$             Líneas de Puerto Rico Inc

462.00$                462.00$                     462.00$                Tekniek Construction 

3,500.00$             3,600.00$                  3,700.00$             Líneas de Puerto Rico Inc

528.00$                528.00$                     528.00$                Tekniek Construction 

1,800.00$             1,900.00$                  2,000.00$             Líneas de Puerto Rico Inc

290.00$                290.00$                     290.00$                Tekniek Construction 

2,000.00$             2,100.00$                  2,200.00$             Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

2,250.00$             2,350.00$                  2,450.00$             Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

2,550.00$             2,650.00$                  2,750.00$             Líneas de Puerto Rico Inc

325.00$                325.00$                     325.00$                Tekniek Construction 

202

203

204

205

206

199

200

201

212

213

207

208

209

210

211

30 inch PVC Pipe, Stiffness 130 1 Linear Meter

12 inch Polyethylene Pipe (PEP), Stiffness 345 1 Linear Meter

18 inch PEP, Stiffness 275 1 Linear Meter

24 inch PEP, Stiffness 235 1 Linear Meter

36 inch PVC Pipe, Stiffness 110 1 Linear Meter

42 inch PVC Pipe, Stiffness 95 1 Linear Meter

48 inch PVC Pipe, Stiffness 80 1 Linear Meter

48 inch PEP, Stiffness 120 1 Linear Meter

12 inch Reinforced Concrete Pipe (RCP), Class 1 1 Linear Meter

18 inch RCP, Class 1 1 Linear Meter

30 inch PEP, Stiffness 190 1 Linear Meter

36 inch PEP, Stiffness 150 1 Linear Meter

42 inch PEP, Stiffness 130 1 Linear Meter

24 inch RCP, Class 1 1 Linear Meter

30 inch RCP, Class 1 1 Linear Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,000.00$             3,100.00$                  3,200.00$             Líneas de Puerto Rico Inc

570.00$                350.00$                     350.00$                Tekniek Construction 

3,350.00$             3,450.00$                  3,550.00$             Líneas de Puerto Rico Inc

570.00$                400.00$                     400.00$                Tekniek Construction 

3,600.00$             3,700.00$                  3,800.00$             Líneas de Puerto Rico Inc

865.00$                450.00$                     450.00$                Tekniek Construction 

4,200.00$             4,300.00$                  4,400.00$             Líneas de Puerto Rico Inc

1,418.00$             1,418.00$                  1,418.00$             Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

1,800.00$             1,800.00$                  1,800.00$             Tekniek Construction 

2,000.00$             2,500.00$                  3,000.00$             Líneas de Puerto Rico Inc

290.00$                290.00$                     290.00$                Tekniek Construction 

2,250.00$             2,750.00$                  3,250.00$             Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

2,550.00$             3,050.00$                  3,550.00$             Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

2,850.00$             3,350.00$                  3,850.00$             Líneas de Puerto Rico Inc

325.00$                325.00$                     325.00$                Tekniek Construction 

3,200.00$             3,700.00$                  4,200.00$             Líneas de Puerto Rico Inc

570.00$                350.00$                     350.00$                Tekniek Construction 

3,500.00$             4,000.00$                  4,500.00$             Líneas de Puerto Rico Inc

570.00$                400.00$                     400.00$                Tekniek Construction 

4,000.00$             4,500.00$                  5,000.00$             Líneas de Puerto Rico Inc

865.00$                450.00$                     450.00$                Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

1,418.00$             1,418.00$                  1,418.00$             Tekniek Construction 

6,000.00$             6,500.00$                  7,000.00$             Líneas de Puerto Rico Inc

1,800.00$             1,800.00$                  1,800.00$             Tekniek Construction 

2,500.00$             3,000.00$                  3,500.00$             Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

222

223

224

225

226

217

218

219

220

221

214

215

216

227

228

42 inch RCP, Class 1 1 Linear Meter

48 inch RCP, Class 1 1 Linear Meter

72 inch RCP, Class 1 1 Linear Meter

36 inch RCP, Class 1 1 Linear Meter

24 inch RCP, D-Load 1 Linear Meter

30 inch RCP, D-Load 1 Linear Meter

36 inch RCP, D-Load 1 Linear Meter

84 inch RCP, Class 1 1 Linear Meter

12 inch RCP, D-Load 1 Linear Meter

18 inch RCP, D-Load 1 Linear Meter

84 inch RCP, D-Load 1 Linear Meter

12 inch End Section Polyethylene Pipe (PEP) 1 Each

42 inch RCP, D-Load 1 Linear Meter

48 inch RCP, D-Load 1 Linear Meter

72 inch RCP, D-Load 1 Linear Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,000.00$             3,500.00$                  4,000.00$             Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

3,500.00$             4,000.00$                  4,500.00$             Líneas de Puerto Rico Inc

3,200.00$             3,200.00$                  3,200.00$             Tekniek Construction 

4,000.00$             4,500.00$                  5,000.00$             Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

4,500.00$             5,000.00$                  5,500.00$             Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

3,500.00$             4,000.00$                  4,500.00$             Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

4,000.00$             4,500.00$                  5,000.00$             Líneas de Puerto Rico Inc

2,900.00$             2,900.00$                  2,900.00$             Tekniek Construction 

4,500.00$             5,000.00$                  5,500.00$             Líneas de Puerto Rico Inc

3,200.00$             3,200.00$                  3,200.00$             Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

3,600.00$             3,600.00$                  3,600.00$             Tekniek Construction 

4,500.00$             5,000.00$                  5,500.00$             Líneas de Puerto Rico Inc

3,800.00$             3,800.00$                  3,800.00$             Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

2,900.00$             2,900.00$                  2,900.00$             Tekniek Construction 

5,500.00$             6,000.00$                  6,500.00$             Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

6,000.00$             6,500.00$                  7,000.00$             Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

5,500.00$             6,000.00$                  6,500.00$             Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

6,000.00$             6,500.00$                  7,000.00$             Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

6,000.00$             6,500.00$                  7,000.00$             Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

242

243

237

238

239

240

241

232

233

234

235

236

229

230

231

18 inch End Section (PEP) 1 Each

12 inch End Section RCP Type I 1 Each

18 inch End Section RCP Type I 1 Each

24 inch End Section RCP Type I 1 Each

24 inch End Section (PEP) 1 Each

30 inch End Section (PEP) 1 Each

36 inch End Section (PEP) 1 Each

18 inch End Section RCP Type II 1 Each

24 inch End Section RCP Type II 1 Each

30 inch End Section RCP Type II 1 Each

30 inch End Section RCP Type I 1 Each

36 inch End Section RCP Type I 1 Each

12 inch End Section RCP Type II 1 Each

36 inch End Section RCP Type II 1 Each

12 inch End Section RCP Type III 1 Each

Page 16 of 33Page 16 of 33



ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

6,500.00$             7,000.00$                  7,500.00$             Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

7,000.00$             7,500.00$                  8,000.00$             Líneas de Puerto Rico Inc

3,900.00$             3,900.00$                  3,900.00$             Tekniek Construction 

6,500.00$             7,000.00$                  7,500.00$             Líneas de Puerto Rico Inc

4,800.00$             4,800.00$                  4,800.00$             Tekniek Construction 

7,000.00$             7,500.00$                  8,000.00$             Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

7,000.00$             7,500.00$                  8,000.00$             Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

5,500.00$             6,000.00$                  6,500.00$             Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

6,250.00$             6,750.00$                  7,250.00$             Líneas de Puerto Rico Inc

5,500.00$             5,500.00$                  5,500.00$             Tekniek Construction 

7,250.00$             7,750.00$                  8,250.00$             Líneas de Puerto Rico Inc

6,500.00$             6,500.00$                  6,500.00$             Tekniek Construction 

8,500.00$             9,000.00$                  9,500.00$             Líneas de Puerto Rico Inc

7,500.00$             7,500.00$                  7,500.00$             Tekniek Construction 

6,500.00$             7,000.00$                  7,500.00$             Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

7,500.00$             8,000.00$                  8,500.00$             Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

8,500.00$             9,000.00$                  9,500.00$             Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

9,500.00$             10,000.00$                10,500.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

244

245

246

252

253

254

255

256

247

248

249

250

251

24 inch End Section RCP Type III 1 Each

30 inch End Section RCP Type III 1 Each

36 inch End Section RCP Type III 1 Each

18 inch End Section RCP Type III 1 Each

60 inch End Section RCP 1 Each

72 inch End Section RCP 1 Each

12 inch Galvanized Steel End for Circular Pipe 2-2/3" x 1/2" and 3" x 1" corrugation, GA 

16
1 Each

42 inch End Section RCP 1 Each

48 inch End Section RCP 1 Each

54 inch End Section RCP 1 Each

18 inch Galvanized Steel End for Circular Pipe 2-2/3" x 1/2" and 3" x 1" corrugation, GA 

16
1 Each

24 inch Galvanized Steel End for Circular Pipe 2-2/3" x 1/2" and 3" x 1" corrugation, GA 

16
1 Each

30 inch Galvanized Steel End for Circular Pipe 2-2/3" x 1/2" and 3" x 1" corrugation, GA 

14
1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

10,500.00$          11,000.00$                11,500.00$           Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

15,000.00$          16,000.00$                17,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

17,000.00$          18,000.00$                19,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

19,000.00$          19,500.00$                20,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

21,000.00$          21,500.00$                22,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

23,000.00$          23,500.00$                24,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

20,000.00$          21,000.00$                22,000.00$           Líneas de Puerto Rico Inc

2,500.00$             2,500.00$                  2,500.00$             Tekniek Construction 

21,000.00$          22,000.00$                23,000.00$           Líneas de Puerto Rico Inc

2,500.00$             2,500.00$                  2,500.00$             Tekniek Construction 

22,000.00$          23,000.00$                24,000.00$           Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

23,000.00$          24,000.00$                25,000.00$           Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

24,000.00$          25,000.00$                26,000.00$           Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

25,000.00$          26,000.00$                27,000.00$           Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

26,000.00$          27,000.00$                28,000.00$           Líneas de Puerto Rico Inc

3,500.00$             3,500.00$                  3,500.00$             Tekniek Construction 

27,000.00$          28,000.00$                29,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

28,000.00$          29,000.00$                30,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

262

263

264

265

266

257

258

259

260

261

267

268

269

270

271

36 inch Galvanized Steel End for Circular Pipe 2-2/3" x 1/2" and 3" x 1" corrugation, GA 

14
1 Each

Galvanized Steel End Section Arch for Pipe 2-2/3" x 1/2" corrugation Span Rise 

17 x 13 GA 16
1 Each

Galvanized Steel End Section Arch for Pipe 2-2/3" x 1/2" corrugation Span Rise 

21 x 15 GA 16
1 Each

2 No. Pipe, Diam 18 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 18 inch Reinforced Concrete Culvert End Section Type A 1 Each

2 No. Pipe, Diam 24 inch Reinforced Concrete Culvert End Section Type A 1 Each

Galvanized Steel End Section Arch for Pipe 2-2/3" x 1/2" corrugation Span Rise 

24 x 18 GA 16
1 Each

Galvanized Steel End Section Arch for Pipe 2-2/3" x 1/2" corrugation Span Rise 

28 x 20 GA 16
1 Each

Galvanized Steel End Section Arch for Pipe 2-2/3" x 1/2" corrugation Span Rise 

36 x 24 GA 14
1 Each

2 No. Pipe, Diam 36 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 36 inch Reinforced Concrete Culvert End Section Type A 1 Each

1 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 24 inch Reinforced Concrete Culvert End Section Type A 1 Each

2 No. Pipe, Diam 30 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 30 inch Reinforced Concrete Culvert End Section Type A 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

29,000.00$          30,000.00$                31,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

30,000.00$          31,000.00$                32,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

31,000.00$          32,000.00$                33,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

32,000.00$          33,000.00$                34,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

33,000.00$          34,000.00$                35,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

23,000.00$          24,000.00$                25,000.00$           Líneas de Puerto Rico Inc

2,600.00$             2,600.00$                  2,600.00$             Tekniek Construction 

24,000.00$          25,000.00$                26,000.00$           Líneas de Puerto Rico Inc

2,600.00$             2,600.00$                  2,600.00$             Tekniek Construction 

25,000.00$          26,000.00$                27,000.00$           Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

26,000.00$          27,000.00$                28,000.00$           Líneas de Puerto Rico Inc

2,800.00$             2,800.00$                  2,800.00$             Tekniek Construction 

27,000.00$          28,000.00$                29,000.00$           Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

28,000.00$          29,000.00$                30,000.00$           Líneas de Puerto Rico Inc

3,000.00$             3,000.00$                  3,000.00$             Tekniek Construction 

29,000.00$          30,000.00$                31,000.00$           Líneas de Puerto Rico Inc

3,400.00$             3,400.00$                  3,400.00$             Tekniek Construction 

30,000.00$          31,000.00$                32,000.00$           Líneas de Puerto Rico Inc

3,400.00$             3,400.00$                  3,400.00$             Tekniek Construction 

31,000.00$          32,000.00$                33,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

32,000.00$          33,000.00$                34,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

282

283

284

285

286

277

278

279

280

281

272

273

274

275

276

2 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type A 1 Each

2 No. Pipe, Diam 18 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type A 1 Each

3 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type A 1 Each

1 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type A 1 Each

2 No. Pipe, Diam 30 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 30 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 36 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 18 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 24 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 24 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 36 inch Reinforced Concrete Culvert End Section Type B 1 Each

1 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type B 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

33,000.00$          34,000.00$                35,000.00$           Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

34,000.00$          35,000.00$                36,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

35,000.00$          36,000.00$                37,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

36,000.00$          37,000.00$                38,000.00$           Líneas de Puerto Rico Inc

4,500.00$             4,500.00$                  4,500.00$             Tekniek Construction 

39,000.00$          40,000.00$                41,000.00$           Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

42,000.00$          43,000.00$                44,000.00$           Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

45,000.00$          46,000.00$                47,000.00$           Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

48,000.00$          49,000.00$                50,000.00$           Líneas de Puerto Rico Inc

5,500.00$             5,500.00$                  5,500.00$             Tekniek Construction 

51,000.00$          52,000.00$                53,000.00$           Líneas de Puerto Rico Inc

5,500.00$             5,500.00$                  5,500.00$             Tekniek Construction 

54,000.00$          55,000.00$                56,000.00$           Líneas de Puerto Rico Inc

5,500.00$             5,500.00$                  5,500.00$             Tekniek Construction 

40,000.00$          42,500.00$                45,000.00$           Líneas de Puerto Rico Inc

4,820.00$             4,820.00$                  4,820.00$             Tekniek Construction 

45,000.00$          47,500.00$                50,000.00$           Líneas de Puerto Rico Inc

4,800.00$             4,800.00$                  4,800.00$             Tekniek Construction 

2,500.00$             3,000.00$                  3,500.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

2,200.00$             2,700.00$                  3,200.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

3,500.00$             4,000.00$                  4,500.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

297

298

299

300

301

292

293

294

295

296

287

288

289

290

291

3 No. Pipe, Diam 42 inch Reinforced Concrete Culvert End Section Type B 1 Each

1 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 54 inch Reinforced Concrete Culvert End Section Type B 1 Each

1 No. Pipe, Diam 60 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 60 inch Reinforced Concrete Culvert End Section Type B 1 Each

3 No. Pipe, Diam 48 inch Reinforced Concrete Culvert End Section Type B 1 Each

1 No. Pipe, Diam 54 inch Reinforced Concrete Culvert End Section Type B 1 Each

2 No. Pipe, Diam 54 inch Reinforced Concrete Culvert End Section Type B 1 Each

Manholes Adjustments 1 Each

Inlet Adjustments 1 Each

Catch Basins Adjustments 1 Each

3 No. Pipe, Diam 60 inch Reinforced Concrete Culvert End Section Type B 1 Each

Catch Basins, Open System 1 Each

Catch Basins, Closed System 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

1,900.00$             2,100.00$                  2,300.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

3,250.00$             3,750.00$                  4,250.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

50,000.00$          55,000.00$                60,000.00$           Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

25,000.00$          30,000.00$                35,000.00$           Líneas de Puerto Rico Inc

1,700.00$             1,700.00$                  1,700.00$             Tekniek Construction 

5,000.00$             5,500.00$                  6,000.00$             Líneas de Puerto Rico Inc

1,000.00$             1,000.00$                  1,000.00$             Tekniek Construction 

600.00$                720.00$                     864.00$                Líneas de Puerto Rico Inc

280.00$                280.00$                     280.00$                Tekniek Construction 

700.00$                840.00$                     1,008.00$             Líneas de Puerto Rico Inc

250.00$                250.00$                     250.00$                Tekniek Construction 

625.00$                750.00$                     150.00$                Líneas de Puerto Rico Inc

260.00$                260.00$                     260.00$                Tekniek Construction 

1,250.00$             1,500.00$                  1,800.00$             Líneas de Puerto Rico Inc

280.00$                280.00$                     280.00$                Tekniek Construction 

450.00$                540.00$                     648.00$                Líneas de Puerto Rico Inc

190.00$                190.00$                     190.00$                Tekniek Construction 

450.00$                530.00$                     638.00$                Líneas de Puerto Rico Inc

190.00$                190.00$                     190.00$                Tekniek Construction 

425.00$                510.00$                     612.00$                Líneas de Puerto Rico Inc

225.00$                225.00$                     225.00$                Tekniek Construction 

425.00$                505.00$                     607.00$                Líneas de Puerto Rico Inc

225.00$                225.00$                     225.00$                Tekniek Construction 

2,000.00$             2,200.00$                  2,400.00$             Líneas de Puerto Rico Inc

5,000.00$             5,000.00$                  5,000.00$             Tekniek Construction 

302

303

304

305

306

312

313

314

315

307

308

309

310

311

Conversions of Inlets and Catch Basins to Manholes 1 Each

Portlands Cement Concrete for Drainage Structure 1 Cubic Meter

4 inch Pipe Underdrain, Type 4 1 Linear Meter

Valve Box Adjustments 1 Each

Pull or Junction Box Adjustments 1 Each

Miscellaneous Structure Adjustments 1 Each

Corrugated Steel Beam Guard Rail Strong Post (SP), Single Face 1 Linear Meter

Corrugated Steel Beam Guard Rail Weak Post (WP), Single Face 1 Linear Meter

Corrugate Steel Beam Guard Rail SP, Double Face 1 Linear Meter

French Drain, PVC Pipe 1 Linear Meter

French Drain, Corrugated Pipe 1 Linear Meter

French Drain, Concrete Pipe 1 Linear Meter

Corrugate Steel Beam Guard Rail WP, Double Face 1 Linear Meter

MELT Terminal 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

200.00$                240.00$                     288.00$                Líneas de Puerto Rico Inc

50.00$                  50.00$                       50.00$                  Tekniek Construction 

200.00$                240.00$                     288.00$                Líneas de Puerto Rico Inc

50.00$                  50.00$                       50.00$                  Tekniek Construction 

500.00$                700.00$                     900.00$                Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

1,400.00$             1,600.00$                  1,800.00$             Líneas de Puerto Rico Inc

80.00$                  80.00$                       80.00$                  Tekniek Construction 

5,000.00$             6,000.00$                  7,200.00$             Líneas de Puerto Rico Inc

250.00$                250.00$                     250.00$                Tekniek Construction 

1,500.00$             1,700.00$                  1,900.00$             Líneas de Puerto Rico Inc

160.00$                160.00$                     160.00$                Tekniek Construction 

1,500.00$             1,800.00$                  2,160.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

2,500.00$             3,000.00$                  3,600.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

1,600.00$             1,920.00$                  2,304.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

3,000.00$             3,600.00$                  4,320.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

1,500.00$             1,800.00$                  2,160.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

2,750.00$             3,300.00$                  3,960.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

1,650.00$             1,980.00$                  2,376.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

3,100.00$             3,720.00$                  4,464.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

1,700.00$             2,040.00$                  2,448.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

322

323

324

325

326

317

318

319

320

321

316

327

328

329

330

Removal and Resetting of Existing Guard Rail WP 1 Linear Meter

Portland Cement Concrete Sidewalk 1 Square Meter

Bituminous Concrete Sidewalk 1 Square Meter

Removal and Resetting of Existing Guard Rail SP 1 Linear Meter

Concrete Curb, Precast 1 Linear Meter

Concrete Gutter, Cast in place 1 Linear Meter

Concrete Gutter, Precast 1 Linear Meter

Bituminous Concrete Sidewalk 1 Ton

Reconstruction of Existing Sidewalk 1 Square Meter

Concrete Curb, Cast in place 1 Linear Meter

Reconstruction of Existing Curb,  Precast 1 Linear Meter

Reconstruction of Existing Gutter, Cast in place 1 Linear Meter

Combination Concrete Curb and Gutter, Cast in place 1 Linear Meter

Combination Concrete Curb and Gutter,  Precast 1 Linear Meter

Reconstruction of Existing Curb, Cast in place 1 Linear Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,500.00$             4,200.00$                  5,040.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

1,650.00$             1,980.00$                  2,376.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

3,350.00$             4,020.00$                  4,824.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

500.00$                600.00$                     720.00$                Líneas de Puerto Rico Inc

5.00$                    5.00$                         5.00$                    Tekniek Construction 

6,000.00$             6,100.00$                  6,300.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

6,200.00$             6,300.00$                  6,500.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

6,400.00$             6,500.00$                  6,700.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

6,600.00$             6,700.00$                  6,900.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

6,800.00$             6,900.00$                  7,100.00$             Líneas de Puerto Rico Inc

400.00$                400.00$                     400.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

214.00$                214.00$                     214.00$                Tekniek Construction 

342

343

344

345

337

338

339

340

341

332

333

334

335

336

331 Reconstruction of Existing Gutter,  Precast 1 Linear Meter

Concrete Barrier, Type A, Class B 1 Linear Meter

Concrete Barrier, Type B, Class A 1 Linear Meter

Concrete Barrier, Type C, Class A 1 Linear Meter

Reconstruction of Existing Curb and Gutter, Cast in place 1 Linear Meter

Reconstruction of Existing Curb and Gutter,  Precast 1 Linear Meter

Painting Concrete Curb 1 Linear Meter

Traffic Sign W1 -2 (D) or W1 - 2 (I), Normal 1 Each

Traffic Sign W1 -4 (D) or W1 - 4 (I), Normal 1 Each

Traffic Sign W1 -6 (D) or W1 - 6 (I), Normal 1 Each

Concrete Barrier, Type D, Class B 1 Linear Meter

Concrete Barrier, Type E, Class B 1 Linear Meter

Traffic Sign W1 -1 (D) or W1 - 1 (I), Normal 1 Each

Traffic Sign W1 -8 (D) or W1 - 8 (I), Normal 1 Each

Traffic Sign W1 -8 (D) or W1 - 8 (I), Normal 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

553.00$                553.00$                     553.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

346

357

358

359

360

352

353

354

355

356

347

348

349

350

351

Traffic Sign W3 - 5, Normal 1 Each

Traffic Sign W5 - 1 1 Each

Traffic Sign W5 - 2 1 Each

Traffic Sign W3 - 4, Normal 1 Each

Traffic Sign W8 - 5, Normal 1 Each

Traffic Sign W8 - 6 1 Each

Traffic Sign W8 - 6a (PR) 1 Each

Traffic Sign W5 - 3 1 Each

Traffic Sign W5 - 4, Normal 1 Each

Traffic Sign W6 - 3, Normal 1 Each

Traffic Sign W20 - 1, Normal 1 Each

Traffic Sign W20 - 2, Normal 1 Each

Traffic Sign W8 - 17 (D) or W8 - 17 (I), Normal 1 Each

Traffic Sign W9 - 3 or W9- 3 (D) or W9 - 3 (I), Normal 1 Each

Traffic Sign W14 - 3, Normal 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

142.00$                142.00$                     142.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

738.00$                738.00$                     738.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

385.80$                385.80$                     385.80$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

556.00$                556.00$                     556.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

258.00$                258.00$                     258.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

426.00$                426.00$                     426.00$                Tekniek Construction 

362

363

364

365

366

361

372

373

374

375

367

368

369

370

371

Traffic Sign W20 - 3, Normal 1 Each

Traffic Sign W20 - 6, Normal 1 Each

Traffic Sign W20 - 7, Normal 1 Each

Traffic Sign W20 - 7a, Normal 1 Each

Traffic Sign W20 - 3a (PR), Normal 1 Each

Traffic Sign W20 - 4, Normal 1 Each

Traffic Sign W20 - 5 (D) or W20 - 5 (I), Normal 1 Each

Traffic Sign W21 - 4, Normal 1 Each

Traffic Sign W21 - 5d (PR), Normal 1 Each

Traffic Sign E5 - 2a 1 Each

Traffic Sign W20 - 8, Normal 1 Each

Traffic Sign W21 - 1a, Normal 1 Each

Traffic Sign W21 - 3, Normal 1 Each

Traffic Sign M4 - 8a, Normal 1 Each

Traffic Sign M4 - 9 (D) or M4 - 9 (I), Normal 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

128.00$                128.00$                     128.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

668.00$                668.00$                     668.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

426.00$                426.00$                     426.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

426.00$                426.00$                     426.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

426.00$                426.00$                     426.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

552.00$                552.00$                     552.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

266.00$                266.00$                     266.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

214.00$                214.00$                     214.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

214.00$                214.00$                     214.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

552.00$                552.00$                     552.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

266.00$                266.00$                     266.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

266.00$                266.00$                     266.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

266.00$                266.00$                     266.00$                Tekniek Construction 

3,000.00$             3,150.00$                  3,300.00$             Líneas de Puerto Rico Inc

130.00$                130.00$                     130.00$                Tekniek Construction 

2,500.00$             3,000.00$                  3,600.00$             Líneas de Puerto Rico Inc

725.00$                725.00$                     725.00$                Tekniek Construction 

382

383

384

385

386

377

378

379

380

381

376

387

388

389

390

Traffic Sign G20 - 1 1 Each

Traffic Sign G20 - 2, Normal 1 Each

Traffic Sign G20 -2a 1 Each

Traffic Sign OM - 3 (D) or OM - 3 (I) 1 Each

Traffic Sign R2 - 1, Normal 1 Each

Traffic Sign R2 - 2a, Normal 1 Each

Traffic Sign R2 - 6a (PR) 1 Each

Traffic Sign G20 -8 1 Each

Traffic Sign R1 - 1, Normal 1 Each

Traffic Sign R1 - 2, Normal 1 Each

Traffic Sign R6 - 1 (D) or R6 - 1 (I) 1 Each

Gabions 1 Cubic Meter

Traffic Sign R3 - 5 (D) or R3 - 5 (I) 1 Each

Traffic Sign R5 - 1, Normal 1 Each

Traffic Sign R5 - 1a, Normal 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

167.00$                167.00$                     167.00$                Tekniek Construction 

2,400.00$             2,880.00$                  3,456.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

20.00$                  24.00$                       28.80$                  Líneas de Puerto Rico Inc

7.50$                    7.50$                         7.50$                    Tekniek Construction 

1,000.00$             1,200.00$                  1,440.00$             Líneas de Puerto Rico Inc

350.00$                350.00$                     350.00$                Tekniek Construction 

12,000.00$          12,500.00$                13,000.00$           Líneas de Puerto Rico Inc

5,800.00$             5,800.00$                  5,800.00$             Tekniek Construction 

12,500.00$          13,000.00$                13,500.00$           Líneas de Puerto Rico Inc

5,900.00$             5,900.00$                  5,900.00$             Tekniek Construction 

13,000.00$          13,500.00$                14,000.00$           Líneas de Puerto Rico Inc

6,100.00$             6,100.00$                  6,100.00$             Tekniek Construction 

13,500.00$          14,000.00$                14,500.00$           Líneas de Puerto Rico Inc

6,200.00$             6,200.00$                  6,200.00$             Tekniek Construction 

14,000.00$          14,500.00$                15,000.00$           Líneas de Puerto Rico Inc

6,400.00$             6,400.00$                  6,400.00$             Tekniek Construction 

14,500.00$          15,000.00$                15,500.00$           Líneas de Puerto Rico Inc

6,500.00$             6,500.00$                  6,500.00$             Tekniek Construction 

15,000.00$          15,500.00$                16,000.00$           Líneas de Puerto Rico Inc

6,900.00$             6,900.00$                  6,900.00$             Tekniek Construction 

15,500.00$          16,000.00$                16,500.00$           Líneas de Puerto Rico Inc

7,200.00$             7,200.00$                  7,200.00$             Tekniek Construction 

750.00$                900.00$                     1,080.00$             Líneas de Puerto Rico Inc

64.00$                  64.00$                       64.00$                  Tekniek Construction 

402

403

404

397

398

399

400

401

392

393

394

395

396

391 Concrete Paved Waterway 1 Square Meter

Thermoplastic Pavement Marking Symbols and Letters, white 1 Each

Traffic Impact Attenuation Module Type A Alternate 1 Each

Traffic Impact Attenuation Module Type B Alternate 1 Each

Grounted Stone Waterway 1 Square Meter

Bed Course Material 1 Cubic Meter

Thermoplastic Pavement Markings Stripes, white or yellow 1 Linear Meter

Traffic Impact Attenuation Module Type F Alternate 1 Each

Traffic Impact Attenuation Module Type G Alternate 1 Each

Traffic Impact Attenuation Module Type H Alternate 1 Each

Traffic Impact Attenuation Module Type C Alternate 1 Each

Traffic Impact Attenuation Module Type D Alternate 1 Each

Traffic Impact Attenuation Module Type E Alternate 1 Each

Kilometer Marker 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

800.00$                960.00$                     1,152.00$             Líneas de Puerto Rico Inc

64.00$                  64.00$                       64.00$                  Tekniek Construction 

750.00$                900.00$                     1,080.00$             Líneas de Puerto Rico Inc

64.00$                  64.00$                       64.00$                  Tekniek Construction 

750.00$                900.00$                     1,080.00$             Líneas de Puerto Rico Inc

385.00$                385.00$                     385.00$                Tekniek Construction 

1,200.00$             1,440.00$                  1,728.00$             Líneas de Puerto Rico Inc

365.00$                365.00$                     365.00$                Tekniek Construction 

1,500.00$             2,250.00$                  3,375.00$             Líneas de Puerto Rico Inc

195.00$                195.00$                     195.00$                Tekniek Construction 

3,000.00$             3,600.00$                  4,320.00$             Líneas de Puerto Rico Inc

195.00$                195.00$                     195.00$                Tekniek Construction 

3,000.00$             3,500.00$                  4,000.00$             Líneas de Puerto Rico Inc

190.00$                190.00$                     190.00$                Tekniek Construction 

1,500.00$             1,750.00$                  2,000.00$             Líneas de Puerto Rico Inc

195.00$                195.00$                     195.00$                Tekniek Construction 

3,000.00$             3,500.00$                  4,000.00$             Líneas de Puerto Rico Inc

85.00$                  85.00$                       85.00$                  Tekniek Construction 

4,500.00$             5,250.00$                  6,000.00$             Líneas de Puerto Rico Inc

65.00$                  65.00$                       65.00$                  Tekniek Construction 

1,200.00$             1,350.00$                  1,450.00$             Líneas de Puerto Rico Inc

130.00$                130.00$                     130.00$                Tekniek Construction 

2,400.00$             2,700.00$                  2,900.00$             Líneas de Puerto Rico Inc

145.00$                145.00$                     145.00$                Tekniek Construction 

1,500.00$             1,800.00$                  2,160.00$             Líneas de Puerto Rico Inc

95.00$                  95.00$                       95.00$                  Tekniek Construction 

80,000.00$          85,000.00$                90,000.00$           Líneas de Puerto Rico Inc

175.00$                175.00$                     175.00$                Tekniek Construction 

25,000.00$          30,000.00$                35,000.00$           Líneas de Puerto Rico Inc

225.00$                225.00$                     225.00$                Tekniek Construction 

405

406

417

418

419

412

413

414

415

416

407

408

409

410

411

Traffic Delineator 1 Each

Filter Blanket 1 Cubic Meter

Dumped Riprap 1 Cubic Meter

Hectometer Marker 1 Each

Right-of-way Marker 1 Each

Drainage Blanke 1 Ton

Drainage Blanket, Truck Measure 1
Cubic Meter (Truck 

Measure)

Vertical Sand Drains 1 Linear Meter

Grouted Riprap 1 Cubic Meter

Concrete Riprap in Bags 1 Cubic Meter

Drainage Blanket, In Place 1 Cubic Meter

Pneumatically Applied Mortar 1 Bag

Vertical Wick Drains 1 Linear Meter

Furnishing and Placing Loamy Topsoil 1 Cubic Meter

Pneumatically Applied Mortar 1 Square Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

20,000.00$          24,000.00$                28,800.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

5,000.00$             6,000.00$                  7,200.00$             Líneas de Puerto Rico Inc

30.00$                  30.00$                       30.00$                  Tekniek Construction 

25,000.00$          30,000.00$                36,000.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

6,000.00$             7,200.00$                  8,640.00$             Líneas de Puerto Rico Inc

4,000.00$             4,000.00$                  4,000.00$             Tekniek Construction 

700.00$                840.00$                     1,008.00$             Líneas de Puerto Rico Inc

350.00$                350.00$                     350.00$                Tekniek Construction 

2,000.00$             2,400.00$                  2,880.00$             Líneas de Puerto Rico Inc

900.00$                900.00$                     900.00$                Tekniek Construction 

2,500.00$             3,000.00$                  3,600.00$             Líneas de Puerto Rico Inc

975.00$                975.00$                     975.00$                Tekniek Construction 

3,000.00$             3,600.00$                  4,320.00$             Líneas de Puerto Rico Inc

1,125.00$             1,125.00$                  1,125.00$             Tekniek Construction 

250.00$                300.00$                     360.00$                Líneas de Puerto Rico Inc

45.00$                  45.00$                       45.00$                  Tekniek Construction 

300.00$                360.00$                     432.00$                Líneas de Puerto Rico Inc

100.00$                100.00$                     100.00$                Tekniek Construction 

15.00$                  18.00$                       21.60$                  Líneas de Puerto Rico Inc

5.00$                    5.00$                         5.00$                    Tekniek Construction 

300.00$                360.00$                     432.00$                Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

25.00$                  30.00$                       36.00$                  Líneas de Puerto Rico Inc

9.00$                    9.00$                         9.00$                    Tekniek Construction 

600.00$                720.00$                     864.00$                Líneas de Puerto Rico Inc

160.00$                160.00$                     160.00$                Tekniek Construction 

1,000.00$             1,200.00$                  1,440.00$             Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

422

423

424

425

426

420

421

432

433

434

427

428

429

430

431

Cleaning and Repair of Culvert 1 Each

Cleaning and Repair of Storm Sewers 1 Linear Meter

Barricade Type I 1 Each

Barricade Type II 1 Each

Barricade Type III 1 Each

Cleaning and Repair of Manholes, Inlets and Catch Basins 1 Each

Replacement Grates, New Frames and Grates 1 Each

Construction Sign 1 Square Meter

Temporary Pavement Markings - Symbols and Letters 1 Each

Removal of Pavement Marking 1 Linear Meter

Temporary Guard Rail 1 Linear Meter

Cone 1 Each

Drum 1 Each

Temporary Pavement Markings - Stripes 1 Linear Meter

Temporary Concrete Barrier 1 Linear Meter
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

25,000.00$          30,000.00$                36,000.00$           Líneas de Puerto Rico Inc

17,000.00$          17,000.00$                17,000.00$           Tekniek Construction 

6,000.00$             6,500.00$                  7,000.00$             Líneas de Puerto Rico Inc

300.00$                300.00$                     300.00$                Tekniek Construction 

2,000.00$             2,400.00$                  2,880.00$             Líneas de Puerto Rico Inc

125.00$                125.00$                     125.00$                Tekniek Construction 

5,000.00$             6,000.00$                  7,200.00$             Líneas de Puerto Rico Inc

500.00$                500.00$                     500.00$                Tekniek Construction 

25.00$                  30.00$                       36.00$                  Líneas de Puerto Rico Inc

13.35$                  13.35$                       13.35$                  Tekniek Construction 

25.00$                  30.00$                       36.00$                  Líneas de Puerto Rico Inc

13.35$                  13.35$                       13.35$                  Tekniek Construction 

500.00$                600.00$                     720.00$                Líneas de Puerto Rico Inc

13.35$                  13.35$                       13.35$                  Tekniek Construction 

20.00$                  24.00$                       28.80$                  Líneas de Puerto Rico Inc

7.00$                    7.00$                         7.00$                    Tekniek Construction 

20.00$                  24.00$                       28.80$                  Líneas de Puerto Rico Inc

7.00$                    7.00$                         7.00$                    Tekniek Construction 

2,500.00$             2,800.00$                  3,100.00$             Líneas de Puerto Rico Inc

168.00$                168.00$                     168.00$                Tekniek Construction 

2,750.00$             3,050.00$                  3,350.00$             Líneas de Puerto Rico Inc

140.00$                140.00$                     140.00$                Tekniek Construction 

1,500.00$             1,800.00$                  2,160.00$             Líneas de Puerto Rico Inc

25.00$                  25.00$                       25.00$                  Tekniek Construction 

1,250.00$             1,500.00$                  1,800.00$             Líneas de Puerto Rico Inc

2.00$                    2.00$                         2.00$                    Tekniek Construction 

8,000.00$             9,600.00$                  11,520.00$           Líneas de Puerto Rico Inc

75.00$                  75.00$                       75.00$                  Tekniek Construction 

442

443

444

445

446

437

438

439

440

441

435

436

447

448

Flashing Arrow Signs 1 Full Day (24 hours)

Warning Light 1 Each

Reflectorized Painted Pavement Markings Stripes, white 1 Linear Meter

Temporary Impact Attenuators 1 Each Module

Temporary Traffic Signals 1 Linear Meter

Reflective Raised Pavement Markers (One way or two way, clear, yellow or red) 1 Each

Concrete Slope Paving 1 Square Meter

Grouted Stone Paving 1 Square Meter

Reflectorized Painted Pavement Markings Stripes, yellow 1 Linear Meter

Reflectorized Painted Pavement Markings Symbols and Letter, white 1 Each

Non-reflective Raised Pavement Markers White or Yellow 1 Each

Painting Steel 1 Square Meter

Painting Steel 1 Linear Meter

Name Plate 1 Each
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

550.00$                550.00$                     550.00$                Tekniek Construction 

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

10,000.00$          12,000.00$                14,400.00$           Líneas de Puerto Rico Inc

450.00$                450.00$                     450.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 
462

457

458

459

460

461

452

453

454

455

456

449

450

451

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) 

Range 90 - 499 Tons
1 Ton

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) 

Range 500 - 1,500 Tons
1 Ton

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (38) 

Range > 1,501 Tons
1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (38) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (38) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (38) Range > 1,500 Tons 1 Ton

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) 

Range 90 - 499 Tons
1 Ton

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) 

500 - 1,500 Tons
1 Ton

Polimer Midified Binder PG70-22, Hot Mix Plant Bituminous Pavement - S (50 or 75) (12) 

Range > 1,501 Tons
1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (12) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (12) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement - Marshall S (50 or 75) (12) Range > 1,500 Tons 1 Ton
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

463

464

465

466

472

473

474

475

476

467

468

469

470

471

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (12) Range > 1,500 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (1) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (1) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (1) Range > 1,500 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (34) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (34) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall - B (50 or 75) (34) Range > 1,500 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (12) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (12) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (34) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (12) Range > 1,500 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (38) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (38) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (38) Range > 1,500 Tons 1 Ton
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ITEM DESCRIPTION Qty UNIT Primary Road Secondary Road Tertiary Road Proponentes

Vigencia: 19 de febrero de 2025 al 18 de febrero de 2028

23J-19772 Región de Culebra

PARA ESTABLECER CONTRATO(S) DE SELECCIÓN MÚLTIPLE PARA SERVICIO DE MANTENIMIENTO Y RECONSTRUCCIÓN DE CARRETERAS, CAMINOS Y PUENTES CON ASIGNACIÓN DE FONDO NO FEDERAL PARA TODAS LAS 

ENTIDADES GUBERNAMENTALES, ENTIDADES EXENTAS Y MUNICIPIOS DEL GOBIERNO DE PUERTO RICO

Los costos establecido en esta hoja corresponden a los servicios que serán brindados en el Municipio de Culebra

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

795.00$                955.00$                     1,147.00$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

785.00$                943.00$                     1,132.60$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

775.00$                931.00$                     1,118.20$             Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

300.00$                360.00$                     432.00$                Líneas de Puerto Rico Inc

270.00$                270.00$                     270.00$                Tekniek Construction 

Other Items

489

482

477

478

479

480

481

485

488

484 Policy and Insurance 1 Per Project

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (1) Range 90 - 499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (1) Range 500 - 1,499 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (1) Range > 1,500 Tons 1 Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (34) Range 500 - 1,499 Tons 1

Taxes and Patents 1 Per Project

Control Strip Section

1 Per Project

1 Ton

483 Project Sign, include Manual de Rotulacion

Ton

Warm Mix Asphalt Pavement – Marshall L (50 or 75) (34) Range > 1,500 Tons 1 Ton

Puerto Rico Internal Revenue Stamps in the amount of $3.00 1 Per Project

Colegio de Ingenieros y Agrimensores (CIA) stamps in the amount of $1.00 for every 

$1,000.00, or fraction thereof, of the total original contract amount
1 Per Project

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

 The Government Entity will request a quote from the Contractor, prior to the issuance 

of the Purchase Order, which will be issued by the ASG. 

Bonds 1 Per Project

486 Permits 1 Per Project

487
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