
Scope or Work 
 
The Damage Validation and Repair of Embarcadero Lago Dos Bocas (#PW 8361) / 86681 Project includes 
Damage Incident #220569 and is categorized as a FEMA Public Assistance Category E – Buildings and 
Contents, permanent, long-term recovery work type project. Permanent Work Category E consists of the 
work required to restore a facility to its pre-disaster design size, capacity, and function in accordance 
with applicable codes and standards. Pre-disaster design means the size or capacity of a facility as 
originally constructed or subsequently modified. It does not mean the capacity at which the DTOP was 
using or had custody of the facility at the time of the incident if different from the most recent designed 
capacity. Pre-disaster function is the function for which the facility was originally designed or 
subsequently modified. FEMA provides funding to restore facilities based on pre-disaster design and 
function in conformity with current applicable codes, specifications, and standards. All Damage Incidents 
will start at the same time and run concurrently until each is individually completed.  

 
The Project is described as the Validation of Damages and Reconstruction of the Dos Bocas Pier. 

The Embarcadero Lago Dos Bocas consists of three (3) concrete buildings, three (3) wooden viewpoints 
and a small floating dock for boats. During Hurricane Maria, this facility received damage due to strong 
hurricane-force winds, wind-driven rains, and flooding. Floodwaters rose to about 20 feet, flooding the 
entire first floor and rising up to 5 feet on the second floor, damaging the electrical system on both 
floors, among other damage.  

 
Validation of the damages occurred in the installation and repair of all facilities is requested and 

alternative construction of mitigation works will also be considered, (refundable with funds from section 
#406), in order to resist the strong pressures of the wind and resist the damage caused by high wind 
speeds,  the proposed mitigation includes strengthening the metal roof panels by increasing the size of 
the material and improving the fastening system. It was also proposed to install additional C-shaped 
"purlins" to minimize damage and losses due to strong winds, and a new anchoring system for the 
communication antenna. Refer to the scope of work of the project. 
 

 

 

 

 

 

 

 

 

 

 

 



Scope of Work (SOW) - Embarcadero del Lago Dos Bocas, Utuado, PR 

SPECIAL NOTE: DTOP includes the available design documents (Drawings Plans) used by the Agency 

for the construction of the project Embarcadero Lago Dos Bocas. These documents will be used as a 

reference only for the repair or replacement of the Embarcadero Lago Dos Bocas, located in Utuado, 

PR. The drawings plans pages are being mentioned as a reference in the Bid Form's Descriptions 

and/or Notes to address the damage caused to the structures as a result of Hurricane Maria, FEMA 

DR-4339-PR. Specifically, the descriptions of the materials or products to be replaced or repaired, and 

the installation notes included in the drawings plans included will be the reference to be used by the 

Proponent or Proposer of the project to submit the Unit Costs required by the DTOP. If not specified 

in the RFP Documents, the new materials and works required in each Item's Description must be 

equal or similar to the ones mentioned in the Notes of the Scope of Work. Prior to the execution of 

works, all materials, methods of repairs (MOR) and or installations will need to be submitted for 

approval by DTOP or its Authorized Representative.  

PW 8361, Damage 220569; Embarcadero Lago Dos Bocas 

ITEM 

# 

 

DESCRIPTION 

NOTES  

(Where applicable, the Pages and/or Details 

of the reference plans are being mentioned 

to facilitate the specifications for the 

required materials or products. Approved 

equal or similar materials and/or products 

can be used with the DTOP approval. The 

installation of the materials or product must 

be in accordance with the manufacturer's 

recommendations and in compliance with 

the State and Federal Codes.) 

• Title as per FEMA Documents; (marked in 

bold text) 

• Title as per Reference Drawings; (marked in 

regular text) 

  PW 8361, Damage 220569; Embarcadero Lago Dos Bocas (Part A) 

  Ballroom Building/Building 3   

1 Replace wood casement windows with 

jalousie 

For details see page 127 of 181 (A3/12) 

Window Types Detail C and all other related 

details.  See page 115 of 181 (A3/02) for 

location. 

2 Remove and replace wood casement windows 

with jalouise 

For details see page 127 of 181 (A3/12) 

Window Types Detail C and other related 

detais.  See page 115 of 181 (A3/02) for 

location. 

3 Remove and replace pivot double wood doors  For details see page 127 of 181 (A3/12) Door 

Types Detail C and other related details.  See 

page 114 of 181 (A3/01) for location. 

4 Prepare and paint exterior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 



5 Remove and replace wall framing and gypsum 

board  

East side wall of room 301, information 

center (between information center and 

stairs).  For details see reference documents.  

See page 117 of 181 (A3/04) 

6 Remove and replace wood ceiling panels 45ft x 45ft on the 1st floor (3/8in. Pine 

Pressure-Treated Plywood) 

7 Prepare and paint interior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

8 Remove and replace pendant lights 1st floor: For details see page 175 of 181 

(E/11) Court Lighting Fixture Schedule 

Designation H and other related details.  See 

page 172 of 181 (E/08) for locations. 

9 Remove and replace electrical panel door  2ft wide x 4ft high, 2nd floor.  See page 175 

of 181 (E/11) for Electrical Notes and Panel 

Schedule. 

10 Replace electrical system wiring Wire gauge equal to existing.  See page 172 

of 181 (E/08) for Electrical Floor Plan.  The 

200 LF are distributed in different sections 

(locations) 

11 Remove and replace electrical duplex outlets 1st Floor, equal or similar to existing (duplex 

convenience receptacle, 20A/125V, 

Grounding Type) 

12 Remove and replace ceiling fans 1st floor, for details see page 175 of 181 

(E/11) Court Lighting Fixture Schedule 

Designation V1 and other related details.  See 

page 172 of 181 (E/08) for location. 

13 Remove and replace exit sign For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation E and 

other related details.  See page 172 of 181 

(E/08) for location. 

14 Remove and replace vertical platform lifts Equal or similar to existing (Porch-Lift, 750 

lbs. rated load) See page 114 of 181 (A/3) for 

location and page 1 of 3 (AD/01) note 12 for 

more details. 

  Gazebo 1/Resting Area 1   

15 Remove and replace corrugated metal roof 

panels. 

For details see page 49 of 181 (AS/13) STEEL 

DECK (ROOF) NOTES/EMBARCADERO LAGO 

DOS BOCAS and all other related details. 

  Gazebo 2/Gazebo 3   



16 Remove and replace corrugated metal roof 

panels 

45ft long x 25ft wide, for details see page 46 

of 181 (AS/10) Steel Deck (roof) Notes and all 

other related details. 

17 Remove and replace Roadway wall mounted 

light fixture 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation S and 

all other related details.  See page 167 of 181 

(E/03) for location. 

18 Remove and replace spotlight mount wall 

sconce. 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation *T and 

all other related details.  See page 174 of 181 

(E/10) for location. 

  Office Building/Building 2   

19 Replace wood casement windows with 

jalousie 

For details see page 110 of 181 (A2/18) 

Window Types Detail B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

20 Replace wood jalousie window For details see page 110 of 181 (A2/18) 

Window Types Detail B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

21 Remove and replace wood door with rails  For details see page 110 of 181 (A2/18) Door 

Types Detail C and all other related details.  

See pages 92 and 93 of 181 (A2/01 & A2/02) 

for locations. 

22 Remove and replace entrance wood doors  For details see page 110 of 181 (A2/18) Door 

Types Detail A & B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

23 Remove and replace double wood doors  For details see page 110 of 181 (A2/18) Door 

Types Detail A & B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

24 Remove and replace corrugated metal siding  Galvanized Steel "S" Deck, 3ft wide x 8ft high 

at north entrance.  See page 101 of 181 

(A2/10) wall sections for more details. 

25 Remove and replace door lintel plaster  6ft long x 1.5ft wide at 1st floor entrance 

beneath exterior stairs 

26 Replace wood doors  For details see page 110 of 181 (A2/18) Door 

Types Detail A & B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 



27 Remove and replace wood ceiling panels 43ft long x 16ft wide.  See page 29 of 181 

(GI/01) for ceiling finishes. 

28 Prepare and paint interior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

29 Remove and replace pendant lights For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation M and 

all other related details.  See page 173 of 181 

(E/09) for locations. 

30 Remove and replace single light cylinder wall 

mount light fixtures 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation K and 

all other related details.  See page 173 of 181 

(E/09) for locations. 

31 Remove and replace electrical switches Equal or similar to existing (Single pole 

switch, 15A/125V, for incandescent, 

15A/277V for fluorescent).  See page 173 of 

181 (E/09) for locations. 

32 Remove and replace electrical duplex outlets Equal or similar to existing (duplex 

convenience receptacle, 20A/125V, 

Grounding Type).  See page 173 of 181 (E/09) 

for locations. 

33 Remove and replace wooden office reception 

at 1st floor (Replace Concession cabinets) 

For details see page 105 of 181 (A2/14) 

Partial Blow - up Plan - Detail "A" Concession 

A2-05 and all other related details. 

34 Replace electrical system wiring Wire gauge equal to existing.  See page 172 

of 181 (E/08) for Electrical Floor Plan.  The 

320 LF are distributed in different sections 

(locations) 

35 Remove and replace ceiling fans 1st floor, for details see page 175 of 181 

(E/11) Court Lighting Fixture Schedule 

Designation V and all other related details.  

See page 173 of 181 (E/09) for locations. 

36 Remove and replace exit sign For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation E and 

all other related details.See page 173 of 181 

(E/09) for locations. 

37 Remove and replace vertical platform lifts Equal or similar to existing (Porch-Lift, 750 lbs 

rated load).  See page 93 of 181 (A2/02) for 

location.  



38 Remove and replace window air conditioner 10,000 BTU, for northwest office at 2nd floor 

39 Remove and replace window air conditioner 9,000 BTU, for East Side offices at 2nd floor 

40 Remove and replace radio antenna  30ft high, equal, or similar to existing 

  Pier Area/Dock   

41 Remove and replace wooden cladding slat  For details see page 60 of 181 (AS/22) Detail 

2 and all other related details. 

42 Remove and replace wood joint in floating pier  70ft x 1ft wide x 1.5in (4 - 3in x 12in & 2 - 2in 

x12in) 

  Restrooms and Kitchen/Building 1   

43 Prepare and paint exterior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

44 Remove and replace wood jalousie windows  For details see page 90 of 181 (A1/12) 

Window Types Detail B and all other related 

details.  See page 79 of 181 (A1/01) for 

location and page 29 of 181 (GI/01) for 

finishes. 

45 Remove and replace wood door  Kitchen entrance door.  For details see page 

90 of 181 (A1/12) Door Types Detail C and all 

other related details.   

46 Remove and replace wood door Kitchen bathroom door.  For details see page 

90 of 181 (A1/12) Door Types Detail C and all 

other related details. 

47 Remove and replace electrical duplex outlets Equal or similar to existing (duplex 

convenience receptacle, 20A/125V, 

Grounding Type).  See page 171 of 181 (E/07) 

for locations. 

48 Remove and replace toilet tank repair kits Kit to be equal or similar to existing include 

toilet seat equal or similar to existing solid 

plastic Black seat with open front and check 

hinge. For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

EQUIPMENT SCHEDULE and all other related 

details. 



49 Remove and replace urinal flush valve For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

EQUIPMENT SCHEDULE No. P-3 for urinal 

details and all other related details.   

50 Remove and replace wall mirror  For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

ACCESORY SCHEDULE No. 6 and all other 

related details. 

51 Remove and replace stainless-steel bathroom 

partition 

handicap partition, for details see page 88 of 

181 (A1/10) Embarcadero Lago Dos Bocas - 

BATHROOM ACCESORY SCHEDULE No. 7 and 

all other related details. 

52 Remove and replace kitchen wood cabinet  For details see page 89 of 181 (A1/11) 

Employees' Area - Detail "Y" and all other 

related details. 

53 Remove and replace kitchen wood wall 

cabinet  

For details see page 89 of 181 (A1/11) 

Employees' Area - Detail "Y" and all other 

related details. 

  Site   

54 Remove and replace 3-phase main disconnect 

switch 

For details see page 166 of 181 (E/02) 

Electrical Single Line Diagram Description 15 

and all other related details. 

55 Remove and replace outdoor lighting fixture For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation Q and 

all other related details. 

56 Remove and replace masonry wall  30ft wide x 4ft high at tank area.  For details 

see see attachment in the reference 

documents. 

57 Prepare and paint oil tank area surfaces One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

58 Repair metal gates  2.5ft wide x 4ft high, to access tank area.  

Gates are located at tank area. 

59 Remove and replace outdoor pathway lights For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation S and 

all other related details. 

60 Remove and replace concrete bench 4ft long x 2ft wide x 2ft high, near access 

stairs from workshop to small gazebo area 



  Warehouse/Building 1   

60 Remove and replace wood folding door  For details see page 90 of 181 (A1/12) Door 

Types Detail A and all other related details.  

See page 79 of 181 (A1/01) for location. 

61 Prepare and paint exterior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

62 Prepare and paint interior surface One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

63 Rebuild wood framed wall and plywood 

panels  

6ft long x 8ft high (use treated wood panel 

5/8" thick and 2in x 4in wood timber.   

64 Remove and replace electrical switches Equal or similar to existing (Single pole 

switch, 15A/125V, for incandescent, 

15A/277V for fluorescent) See page 171 of 

181 (E/07) for locations.. 

65 Remove and replace electrical duplex outlets Equal or similar to existing (duplex 

convenience receptacle, 20A/125V, 

Grounding Type).  See page 171 of 181 (E/07) 

for locations. 

66 Replace 1 each of electrical wiring Wire gauge equal to existing.  See page 172 

of 181 (E/08) for Electrical Floor Plan.  The 

250 LF are distributed in different sections 

(locations) 

67 Remove and replace fluorescent light fixture For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation D and 

all other related details.  See page 171 of 181 

(E/07) for locations. 

68 Remove and replace electrical panel For details see page 175 of 181 (E/11) Panel 

Schedule Designation Type "C" and all other 

related details. 

69 Remove and replace main distribution panel For details see page 175 of 181 (E/11) Panel 

Schedule Designation Type "MDP" and all 

other related details. 

  Workshop   



70 Remove and replace barn wall mounted light 

fixtures 

Equal or similar to existing.  For details and 

location see picture provided in the 

reference documents. 

71 Remove and replace galvanized steel roof 

flashing  

Equal or similar to existing.  For details and 

location see picture provided in the 

reference documents. 

  
 

  

  Embarcadero Lago Dos Bocas, Other Items (Part B) 

  DESCRIPTION NOTES 

  Ballroom Building/Building 3   

72 Remove and replace ceiling fans 2nd floor, for details see page 175 of 181 

(E/11) Court Lighting Fixture Schedule 

Designation V1 and all other related details.  

See page 172 of 181 (E/08) for location. 

73 Remove and replace wood casement windows 

with jalouise 

For details see page 127 of 181 (A3/12) 

Window Types Detail C and all other related 

details.  See page 115 of 181 (A3/02) for 

location. 

74 Remove and replace pendant lights 1st floor: For details see page 175 of 181 

(E/11) Court Lighting Fixture Schedule 

Designation H and all other related details.  

See page 172 of 181 (E/08) for locations. 

75 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. This item doesn't consider 

quantities of item 11 to prevent dupicity of 

costs. 

  Gazebo (between Tank area and Ballroom 

Building)/Resting Area 2 

  

76 Install lights on top of wood columns For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation *T and 

all other related details. See page 170 of 181 

(E/06) for location. 

  Warehouse/Building 1   



77 Remove and replace wood folding door For details see page 90 of 181 (A1/12) Door 

Types Detail A and all other related details.  

See page 79 of 181 (A1/01) for location. 

78 Remove and replace fluorescent light fixture For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation D and 

all other related details.  See page 171 of 181 

(E/07) for locations. 

79 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details. All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations.  This item doesn't consider 

quantities of item 75 to prevent duplicity of 

costs. 

  Kitchen/Building 1   

80 Remove lighting rosette and install wall mount 

lamp 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation A and 

all other related details.  See page 171 of 181 

(E/07) for location. 

81 Supply and install window operator for jalouse 

window 

For details see page 90 of 181 (A1/12) 

Window Types Detail B and all other related 

details.  See page 79 of 181 (A1/01) for 

location. 

82 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations.  

  Men's Bathroom/Restroom 2   

83 Supply and install wood entrance door For details see page 90 of 181 (A1/12) Door 

Types Detail C and all other related details.  

See page 79 of 181 (A1/01) for location. 

84 Remove and replace T8 light bulbs   

85 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details. All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. 

  Women's Bathroom/Restroom 1   



86 Remove and replace stainless-steel bathroom 

partitions 

For layout see page 87 of 181 (A1/09) 

Bathroom #1 Plan - Woman and for details 

see page 88 of 181 (A1/10) Embarcadero 

Lago Dos Bocas - BATHROOM ACCESORY 

SCHEDULE and all other related details. 

87 Remove and replace T8 light bulbs   

88 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. 

  Janitor Area/Building 1   

89 Remove and replace interior lamp For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation B and 

all other related details.    See page 79 of 181 

(A1/01) for location. 

90 Supply and install exterior wall mount lamp For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation A and 

all other related details.  See page 79 of 181 

(A1/01) for location. 

91 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. 

  Fountains Area (next to bathrooms)   

92 Supply and install drinking fountain Equal or similar to existing Filtered Drinking 

Fountain with Bottle-Filling Station 

  Office Building/Building 2   

93 Remove and replace wood door with rails  For details see page 110 of 181 (A2/18) Door 

Types Detail C and all other related details.  

See pages 92 and 93 of 181 (A2/01 & A2/02) 

for locations. 



94 Remove and replace wooden door For details see page 110 of 181 (A2/18) Door 

Types Detail C and all other related details.  

See pages 92 and 93 of 181 (A2/01 & A2/02) 

for locations. 

95 Replace wood casement windows with 

jalousie 

For details see page 110 of 181 (A2/18) 

Window Types Detail B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

96 Replace wood jalousie window For details see page 110 of 181 (A2/18) 

Window Types Detail B and all other related 

details.  See pages 92 and 93 of 181 (A2/01 & 

A2/02) for locations. 

97 Remove and replace wooden frame for 

corrugated metal siding 

For details see page 101 of 181 (A2/10) Wall 

Sections Building #2 and all other related 

details.  Cost must consider the removal and 

reintallation of corrugated metal siding 

including all hardware and miscelaneous 

materials to comply with the finishes 

specified in the supplied reference drawings. 

98 Remove and replace rolling door For details see page 110 of 181 (A2/18) DB 

Door Schedule Type E and all other related 

details.  See page 92 of 181 (A2/01) for 

locations. 

99 Remove and replace double wood doors  2nd floor, for details see page 110 of 181 

(A2/18) Door Types Detail B and all other 

related details.  See page 93 of 181 (A2/02) 

for locations. 

100 Remove and replace balcony's wooden floor 

over steel frame 

For details see page 102 of 181 (A2/11) 

Balcony Floor - Detail "6" and all other related 

details.   See page 93 of 181 (A2/02) for 

locations. 

101 Prepare, prime and paint exterior surfaces One coat of primer paint, and two coats of 

paint, equal or similar to existing. Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 



102 Prepare prime and paint railings, stairs and 

crane frame. 

One coat of primer paint, and two coats of 

paint, equal or similar to existing. Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

103 Prepare and paint wooden floors Sand and clean floor, apply two coats of 

sealer equal or similar to existing. Follow 

manufacturer instruction for surface 

preparation and application. 

104 Prepare and paint wood windows Sand and clean windows, apply one coat 

primer sealer equal or similar to existing and 

two coats of latex paint.  Color to be 

approved by owner.  Follow manufacturer 

instructions for surface preparation and 

application. 

105 Remove and replace exit sign For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation E and 

all other related details.  See page 173 of 181 

(A/09) for location. 

106 Remove and replace Gypsum board panel at 

entrance 

south side of entrance between level 1 and 

level 2, include patching 

107 Prepare pitch pockets for roof openings to 

prevent filtration 

Equal or similar to E-CURB System by 

ChemLink 

108 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations.  This item doesn't consider 

quantities of item 38 to prevent dupicity of 

costs. 

  Pier Area/Dock   

109 Remove and install pier cable tensors with 

turnbuckles 

North side of bridge to pier (2 cables) Equal 

or similar to existing ones on south side 

110 Attach metal pipe support to floating dock North side, attach method to be equal to 

existing support at south end of the floating 

dock 



111 Remove and replace floating dock perimeter 

wood fender 

Equal or similar to existing (2ea of 3in x 12in 

treated lumber and 1ea of 2in x 12in treated 

wood lumber with holes to cover anchor 

heads).  Anchor system to be reused. 

112 Remove and replace floating dock bumper North, east, and south side.  Equal or similar 

to existing.  For installation see details 

supplied on reference documents (Dock 

Edging). 

113 Remove and replace floating landing dock 

perimeter wood fender 

Equal or similar to existing (1ea of 2in x 12in 

treated wood lumber with holes to cover 

anchor heads).  Anchor system to be reused. 

114 Remove and replace boat cleats 12in x 3 1/2in S Cleat, reuse anchors. 

115 Manufacture, install and repair west side 

perimeter railing 

Northwest side is missing and is to be 

manufactured equal to existing south side 

railing.  South side railing to be repaired. 

116 Remove and replace wooden cladding slat  For details see page 60 of 181 (AS/22) Detail 

2 and all other related details. 

  Site   

117 Supply and install outdoor pathway lights For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation S and 

all other related details.  See page 170 of 181 

(E/06) for location. 

118 Remove and replace outdoor lighting fixture For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation Q and 

all other related details. 

119 Prepare prime and paint railings Two coats of paint, equal or similar to 

existing.  Color to be approved by Owner.  

Follow manufacturer instruction for surface 

preparations. 

120 Repair railing and gate between Office 

Building and Gazebo 1 

Railing and gate are located at its location but 

needs to be fixed and anchored. 

  Gazebo 1/Resting Area 1   

121 Remove and replace hanging lamps Equal or similar to lamps specified on page 

175 of 181 (E/11) Court Lighting Fixture 

Schedule Designation D. 



122 Remove and replace corrugated metal roof 

panels. 

For details see page 49 of 181 (AS/13) STEEL 

DECK (ROOF) NOTES/EMBARCADERO LAGO 

DOS BOCAS and all other related details. 

123 Rewire building For details see pages 165 to 175 of 181 (E/01 

& E/11) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. 

  Gazebo 2/Gazebo 3   

124 Remove and replace spot light mount wall 

sconce. 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation *T and 

all other related details.  See page 174 of 181 

(E/10) for location. 

  Men's Bathroom at Gazebo 2/Restroom 5   

125 Apply cement plaster to ceiling For finishing details see page 45 of 181 

(AS/09) SCHEDULE OF FINISHES/GAZEBO 

No.3, Ceiling details. 

126 Remove and replace bathroom mirror For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

ACCESORY SCHEDULE and all other related 

details. 

127 Remove and replace countertop 6ft long x 2ft deep, equal or similar to existing 

128 Remove and replace faucet For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

EQUIPMENT SCHEDULE and all other related 

details. 

129 Remove and replace wood jalousie window For details see page 53 of 181 (AS/16A) 

Window Types Detail A and all other related 

details.  See page 45 of 181 (AS/09) for 

location. 

130 Remove and replace wall lamp For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation A and 

all other related details.  See page 174 of 181 

(E/10) for location. 



131 Remove and replace ceiling lamp Equal or similar to lamps specified on page 

175 of 181 (E/11) Court Lighting Fixture 

Schedule Designation D. 

132 Remove and replace urinal flush valve For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

EQUIPMENT SCHEDULE No. P-3 for urinal 

details and all other related details. 

133 Prepare, prime and paint interior walls and 

ceiling 

One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

  Women's Bathroom at Gazebo 2/Restroom 6   

134 Apply cement plaster to ceiling For finishing details see page 45 of 181 

(AS/09) SCHEDULE OF FINISHES/GAZEBO 

No.3, Ceiling details. 

135 Remove and replace bathroom mirror For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

ACCESORY SCHEDULE and all other related 

details. 

136 Remove and replace countertop 6ft long x 2ft deep, equal, or similar to 

existing 

137 Remove and replace faucet For details see page 88 of 181 (A1/10) 

Embarcadero Lago Dos Bocas - BATHROOM 

EQUIPMENT SCHEDULE and all other related 

details. 

138 Remove and replace wood jalousie window For details see page 53 of 181 (AS/16A) 

Window Types Detail A and all other related 

details.  See page 45 of 181 (AS/09) for 

location. 

139 Remove and replace wall lamp For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation A and 

all other related details.    See page 174 of 181 

(E/10) for location. 



140 Remove and replace ceiling lamp Equal or similar to lamps specified on page 

175 of 181 (E/11) Court Lighting Fixture 

Schedule Designation D. 

141 Prepare, prime and paint interior walls and 

ceiling 

One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

  Men's and Women's Bathrooms at Gazebo 

2/Bathrooms 5 & 6 

  

142 Supply and install drinking fountain Equal or similar to existing Filtered Drinking 

Fountain with Bottle-Filling Station 

143 Remove and replace wood doors Located at rear area of bathrooms, one for 

the electric room and other for a storage 

room. For details see page 53 of 181 (AS/16A) 

Door Types Detail A and all other related 

details.  See page 79 of 181 (A1/01) for 

location. 

144 Supply and apply waterproofing system to 

roof 

Equal or similar to existing.  Follow 

manufacturer instructions for surface 

preparation and product application 

145 Prepare, prime and paint exterior surfaces One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

  Small Gazebos (total of 3)/Gazebo 1,2 & 4   

146 Remove and replace pathway lamps For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation S and 

all other related details.  See page 167 of 181 

(E/03) for location. 

147 Remove and replace spotlight mount wall 

sconce. 

4 on each small gazebo. For details see page 

175 of 181 (E/11) Court Lighting Fixture 

Schedule Designation *T and all other related 

details.  See page 167 of 181 (E/03) for 

location. 

  Guard house (south entrance)/Guard Booth 

#2 

  



148 Remove and replace wood jalouise window For details see page 53 of 181 (AS/16A) 

Window Types Detail A and all other related 

details.  See page 42 of 181 (AS/06) for 

location. 

149 Remove and replace exterior wall mount 

lamps 

For details see page 175 of 181 (E/11) Court 

Lighting Fixture Schedule Designation O and 

all other related details.  See page 175 of 181 

(E/11) for location. 

150 Remove and replace wood doors For details see page 53 of 181 (AS/16A) Door 

Types Detail A and all other related details.  

See page 42 of 181 (AS/06) for location. 

151 Prepare, prime and paint interior walls One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

152 Prepare, prime and paint exterior walls One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

  Workshop   

153 Remove and replace work lamps Equal or similar to existing (4ft long, 

watertight) 

154 Remove and replace wood door 38in wide x 7ft high.  Equal or similar to door 

specified on page 127 of 181 (A3/12) Door 

Types Detail B. 

155 Supply and install aluminum louver 77in wide x 11ft 3in high, equal or similar to 

existing 

156 Prepare, prime and paint exterior walls One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 

157 Prepare, prime and paint interior walls One coat of primer paint, and two coats of 

paint, equal or similar to existing.  Color to be 

approved by Owner.  Follow manufacturer 

instruction for surface preparations. 



158 Remove and replace lamps Storage area, 2ft  x 4ft     Equal or similar to 

lamps specified on page 175 of 181 (E/11) 

Court Lighting Fixture Schedule Designation 

D. 

159 Remove and replace ceiling lamp One for the office, one for the bathroom and 

one for the storage closet.  Equal or similar to 

lamps specified at page 175 of 181 (E/11) 

Court Lighting Fixture Schedule Designation 

B. 

160 Rewire building For details see pages 172 and 173 of 181 

(E/08 & E/09) and all other related details.  All 

works related to this item (rewire), will use 

only existing conduits and current equipment 

locations. 

      

  Embarcadero Lago Dos Bocas, Other Items (Part C) 

  DESCRIPTION NOTES 

  Shoreline   

161 Rebuild Gabions Revetment 53ft long x 6ft wide x 6ft deep, between 

Gazebo 1 and Office Building at shoreline 

162 Rebuild Gabions Revetment 107ft long x 6ft long x 9ft deep, from 

Ballroom Building to Tank Area at shoreline 

  Site   

163 Clearing and grubbing of open channel 1, 

north side of main entrance guard house 

For location details see page 9 of 181 (C/6), 

approximate 360 LF.  Include area under 

bridge 

164 Excavation and cleaning of open channel 1, 

north side of main entrance guard house 

For location details see page 9 of 181 (C/6), 

approximately 360 LF, 29ft wide and 18in 

deep.  Include area under bridge.  Pay Unit 

will be Cubic Meter (Truck Measure) 

165 Clearing and grubbing of open channel 2, west 

side of Gazebo 1 (resting area No. 1 as per 

reference drawings). 

For location details see page 10 of 181 (C/7), 

approximate 190 LF 



166 Excavation and cleaning of open channel 2, 

west side of Gazebo 1 (resting area No. 1 as 

per reference drawings). 

For location details see page 10 of 181 (C/7), 

approximately 190 LF, 19ft wide and 20in 

deep.  Pay Unit will be Cubic Meter (Truck 

Measure) 

167 Cleaning and excavation of pipes at open 

channel 2. 

For location details see page 10 of 181 (C/7), 

approximately 25 LF and 48in diameter.  

Various pipes 

  Fuel Tank System   

168 Remove and dispose of 3,500 gallons fuel tank 

and all equipment for dispensing fuel 

  

169 Supply and install new fuel tank Equal or similar to existing 4,000 gls tank, 96" 

diam. with dike 

170 Supply and install submersible pump to 

dispense fuel 

3/4 hp 

171 Supply and install pump station to dispense 

fuel 

Station to include hose reel, hose, dispenser, 

counter, and all necessary equipment to 

comply with local and federal fuel dispensing 

regulations. 

  Construction Permits   

172 Construction Work Permit (Permiso de 

Construcción) 

  

      

  Inspection Facilities and Exempt Work Permit (Part D) 

  DESCRIPTION NOTES 

  Office   

173 Trailer Container 8ft x 20ft.  For details see section 

1.16 of the Supplementary Conditions. 

  Construction Permits   

174 Exempt Work Permit (Permiso para Obras 

Exentas) for parts A & B 

For details see Exempt Permit Requirement 

Documents on the Reference Documents 

      



  ALLOWANCE - Studies & Mitigation (Part E) 

  DESCRIPTION Description 

  Asbestos & Lead   

175 Asbestos and Lead (allowance)  Health hazard exposure prevention 

(Studies/Mitigation/Asbestos/Lead).  

   

  * This Scope of Work (SOW) is based on the details given by FEMA in the Project Worksheet 

(PW). 

  * All quantities are estimates and need to be checked on site by contractor. 

  * Indirect Costs (such as overhead and additional insurances) and Profit are all incidental costs 

considered as part of each cost item.  

  * Part A begins in Line Item #1, and Part B begins in Line Item #72. 

  * Refer to Reference Documents/Details Section for a Top View of the Project Buildings and 

their corresponding names/titles assigned by FEMA. 

 


